UNIVERSITY OF THE PUNJAB

ITU INFORMATION TECHNOLOGY INVITATION TO BID

Information Technology University (ITU), invites proposals/bids for:
“Procurement of Services for Construction of Boundary Wall at ITU Main
Campus, Barki Road, Lahore”.

1. Tender Document is available at www.itu.edu.pk and
www.ppra.punjab.gov.pk. The procurement shall be completed in
accordance with Punjab Procurement Rules 2014, on Single Stage - Two
Envelope Bidding Procedure.

2. A single package containing Technical and Financial Bids separately, duly
completed, signed, stamped, sealed and in complete conformity with
Tender Document must be submitted online on e-Procurement System
(E-PADS) website i.e. https://punjab.eprocure.gov.pk, till 1500 Hours
on last date of submission of bids i.e. 25th November, 2024. The bids shall
be opened at 1600 Hours on the same date, as per Punjab Procurement
Rules, 2014.

3. Bidders are advised to ensure the uploading of bids on E-PADS Portal, well
before the submission deadline and not wait for the last date and time to
upload the bid. Bid submission on E-PADS portal shall entirely be the
responsibility of the bidders. ITU shall not be responsible for any issues
thereof. For any assistance regarding E-PADS Portal, the bidders may
contact on system support email and phone numbers as provided on the
website of the authority.

4. Bids that are incomplete, not signed and stamped, late or submitted by
other than a specified mode will not be considered.

5. Original Bid Security Instrument must be submitted in an envelope clearly
marked with the Bidding Document Number and Title, at ITU-Procurement
Office, 6t Floor, Arfa Software Technology Park (ASTP), 346-B, Ferozepur
Road, Lahore, before the last date and time for E-bid Submission.

6. Income/Sales tax registration certificate and other required documents as
mentioned in Tender Document must accompany the bids. Taxes will be
deducted as per government rules.

Note: ITU may reject all bids or proposals at any time prior to the acceptance of
a bid or proposal, as provided under Rule-35 of Punjab Procurement Rules,
2014.

PURCHASE OFFICER
INFORMATION TECHNOLOGY UNIVERSITY OF THE PUNJAB

6th Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore.

Phone: (042) 111-111-488 (6030)
Web: www.itu.edu.pk



http://www.pitb.gov.pk/
http://www.ppra.punjab.gov.pk/
https://punjab.eprocure.gov.pk/
http://www.itu.edu.pk/

Tender Document

Tender No. 48824-07112024-01

PROCUREMENT OF SERVICES FOR
CONSTRUCTION OF BOUNDARY WALL

AT

ITU MAIN CAMPUS, BARKI ROAD, LAHORE

INFORMATION TECHNOLOGY UNIVERSITY OF THE PUNJAB

4 KM, Main Barki Road, Lahore.
6t Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore.

Phone: (+92) (42) 111-111-488 (6030) (6003)
oew@itu.edu.pk, URL: www.itu.edu.pk
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IMPORTANT NOTE/ GENERAL INSTRUCTION

Bidders must ensure that they submit all the required documents indicated in the Bidding
Documents without fail. Bids received without, undertakings, valid documentary evidence,
supporting documents and the manner for the various requirements mentioned in the Bidding
Documents or test certificates are liable to be rejected at the initial stage itself. The data sheets,
valid documentary evidences for the critical components as detailed hereinafter should be
submitted by the Bidder for scrutiny.

APPLICABILITY OF PUNJAB PROCUREMENT RULES, 2014
This Bidding Process will be governed under Punjab Procurement Rules, 2014, as amended
from time to time and instructions of the Government of the Punjab if and when received.

CHECKLIST FOR BID SUBMISSION
The bidder(s) must fill-up the checklist / table given below and attach required documents
with proper justification supporting documents.

Sr. Description Yes/ | Attached at
# p No Annexure

Technical Proposal

1. Technical Proposal Form Annex-F, duly signed & stamped on
Firm's Letter Head.

2. Valid Registration with Pakistan Engineering Council (PEC)
in category C-6 or above

3. Sole proprietor / partnership deed / Memorandum of
Association of firm in case of Limited Company

4. Valid and Active Income Tax Certificate, PRA & Professional
Tax Certificate

5. Litigation History and no litigation affidavit on legal stamp
paper in original

6 Affidavit on legal stamp paper in original declaring that the
" | firm has never been black listed

7 Handing and completion of at least One similar nature project
costing Rs. 05 Million or above within last 5 years

8 CV’s, PEC registration certificate and affidavit on stamp paper
" | (in original) of employed staff is mandatory for submission

9. Undertaking on stamp paper (in original) of ownership of
tools and plants is mandatory for submission

Earnest Money/ Bid Security not less than the Rs.249,950/-
in the form of Deposit at Call from Scheduled Bank of Pakistan
11. | Construction Turn Over for last two years

10.

12. | Bank Statement for showing credit limits

Financial Proposal

Financial Proposal Form Annex-H, duly signed & stamped on
Firm’s Letter Head.

Price Schedule/Financial Cost Sheet Annex-I, duly signed &
stamped on Firm'’s Letter Head.

13.

14.
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PRIMARY & SECONDARY CONTACT

The Primary Contact & Secondary Contact for all correspondence in relation to this bid is as
follows:

Primary Contact

Kashif Mahmood

Assistant Engineer

Email: assistant.engineer]1 @itu.edu.pk

6th Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore.
4 KM, Barki Road, Lahore.

Secondary Contact
For general queries relating tender document bidders may contact at:
oew@itu.edu.pk ali.hamdani@itu.edu.pk
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1.2

1.3

Invitation to Bid

Punjab Procurement Rules to be followed

Punjab Procurement Rules, 2014 will be strictly followed. These may be obtained from
PPRA’s website. http://ppra.punjab.gov.pk. In this document, unless otherwise
mentioned to the contrary, "Rule” means a Rule under the Punjab Procurement Rules,
2014.

Mode of Advertisement(s)

As per Rule 12(1), this Tender is being placed online at PPRA’s website as well as at the
website of Purchaser. The bidding document carrying all details can be downloaded
from ITU's  website  www.itu.edu.pk and from PPRA’s  website

www.ppra.punjab.gov.pk for information only.

Type of Open Competitive Bidding

As per Rule 38(2)(a) of Punjab Procurement Rules, 2014, Single Stage - Two Envelope
Bidding Procedure shall be followed. The said procedure is reproduced as follows:

(i) the bid shall be a single package consisting of two separate envelopes,
containing separately the financial and the technical proposals;

(ii)  the envelopes shall be marked as “Financial Proposal” and “Technical Proposal”;

(iii)  in the first instance, the “Technical Proposal” shall be opened and the envelope
marked as “Financial Proposal” shall be retained unopened in the custody of the
procuring agency;

(iv)  the procuring agency shall evaluate the technical proposal in the manner
prescribed in advance, without reference to the price and shall reject any
proposal which does not conform to the specified requirements;

(v) during the technical evaluation no amendments in the technical proposal shall
be permitted;

(vi) after the evaluation and approval of the technical proposals, the procuring
agency shall open the financial proposals of the technically accepted bids,
publically at a time, date and venue announced and communicated to the
bidders in advance, within the bid validity period;

(vii) the financial bids found technically nonresponsive shall be returned un-opened
to the respective bidders; and

(viii) the lowest evaluated bidder shall be awarded the contract.
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Bidding Details (Instructions to Bidders)

All bids must be accompanied by Bid Security (Earnest Money), as per provisions of this
tender document clause “Bid Security” in favor of “Information Technology
University”. Original Bid Security Instrument must be submitted in an envelope clearly
marked with the Bidding Document Number and Title, at ITU-Procurement Office, 6%
Floor, Arfa Software Technology Park (ASTP), 346-B, Ferozepur Road, Lahore, before
the last date and time for E-bid Submission. The complete bids as required under this
tender document, must be submitted online on e-Procurement System (EPADS)

website i.e. https://punjab.eprocure.gov.pk as per the following schedule:

E-bid Submission Date & Time 25th November, 2024 @ 03:00 PM

E-bid Opening Date & Time 25th November, 2024 @ 04:00 PM

Bidders are advised to ensure the uploading of Bids on E-PADS Portal, well before the
submission deadline and not wait for the last date and time to upload the bid. Late E-
bids shall not be considered and shall be rejected. Bid submission on E-PADS portal
shall entirely be the responsibility of the bidders. ITU shall not be responsible for any
issues thereof. For any assistance regarding E-PADS Portal, the bidders may contact on
system support email and phone numbers as provided on the website of the authority.

Bidding Documents are immediately available after date of publication. Information
Technology University will not be responsible for any cost or expense incurred by
Bidders in connection with the preparation or uploading of E-bids.

Bids shall be publicly opened in the Committee Room of Information Technology
University, 6t Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore,
on scheduled date and time. In case of official holiday on the day of submission, next
day will be treated as closing date. The Bidding document carrying all details can also
be downloaded from ITU’s website https://itu.edu.pk/tenders, and PPRA’s website
http://ppra.punjab.gov.pk.

Queries of the Bidders (if any) for seeking clarifications regarding the specifications of
the Goods/ Items must be received in writing to the Purchaser till 18t November,
2024. Any query received after said date may not be entertained. All queries shall be
responded to within due time. ITU will host a Q&A session at ITU premises (6t Floor,
Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore). All Bidders shall be
informed of the date and time in advance.

The bidder shall submit bid which comply with the Bidding Document. Alternative bids
shall not be considered. The attention of bidders is drawn to the provisions of this
tender document Clause regarding “Determination of Responsiveness of Bid” and
“Rejection / Acceptance of the Tender” for making their bids substantially
responsive to the requirements of the Bidding Document.

It will be the responsibility of the Bidder that all factors have been investigated and
considered while submitting the Bid and no claim whatsoever including those of
financial adjustments to the contract / Letter of Acceptance awarded under this Bid
Process will be entertained by the Purchaser. Neither any time schedule, nor financial
adjustments arising thereof shall be permitted on account of failure by the Bidder.
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3.1
3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

Preparation / Submission of Tender
The Bidder(s) must submit their bid against complete scope of works as required.

The Bidder will submit their respective bids in a manner explained in this tender
document.

The Tender and all documents relating to the Tender, exchanged between the Bidder
and the Purchaser, shall be in English. Any printed literature furnished by the Bidder
in another language shall be accompanied by an English translation, which shall govern
for purposes of interpretation of the Tender.

The Tender shall be filed in / accompanied by the prescribed Forms, Annexures,
Schedules, Charts, Drawings, Documents, Brochures, Literature, etc. which shall be
typed, completely filled in, stamped and signed by the Bidder or his Authorized
Representative. In case of copies, signed and stamped photocopies may be submitted.
If volume of the bid contains various set(s) of documents the same must be properly
numbered and tagged in binding shape.

The Tender shall be in two parts i.e. the technical proposal and the financial
proposal.

The Technical Proposal shall comprise the documentary proof(s) as per the
mandatory requirements mentioned in Checklist for Bid Submission, Tender
Eligibility /Qualification Criteria and Technical Evaluation Criteria without
quoting the prices.

The Financial Proposal shall comprise the following:
3.7.1 Financial Proposal Form
3.7.2 Price Schedule

The Bidders should provide soft copies of the Technical Proposal and the Financial
Proposals, including all Forms, Annexures, Schedules, Charts, Maps, Drawings,
Documents, Brochures, Literature, etc., in the form of MS Word Documents, MS Excel
Worksheets and Scanned images, as and when required.

This is made obligatory to affix authorized signatures with official seal on all documents,
annexures, copies, certificates, brochures, literature, drawings, letters, forms and all
relevant documents as part of the bids submitted by the tenderer.

Bid Security (Earnest Money)

The bid security amount has been calculated and demanded on estimated price as per
provision of Rule-27 “Bid Security” of PPRA Rules, 2014 (i.e. not exceeding five percent
of the estimated cost), the Bidder shall furnish the Bid Security (Earnest Money) as
under:

4.1.1 for asum of Rs.249,950/-

4.1.2 denominated in Pak Rupees;
4.1.3 in the form of Demand Draft / Pay Order / Call Deposit Receipt, in the name of
the Purchaser;

4.1.4 Original Bid Security Instrument must be submitted in an envelope clearly
marked with the Bidding Document Number and Title, before the E-bid
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4.2

4.3

4.4

5.2

6.2

6.3

Submission deadline at ITU-Procurement Office, 6t Floor, Arfa Software
Technology Park, 346-B, Ferozepur Road, Lahore;

4.1.5 have a minimum validity period of sixty (60) days from the last date for
submission of the Tender.

Bid Security shall be forfeited by the Purchaser, on the occurrence of any / all of the

following conditions:

4.2.1 If the Bidder withdraws the Tender during the period of the Tender validity
specified by the Tenderer on the Tender Form; or

4.2.2 Ifthe Bidder does not accept the corrections of his Total Tender Price; or

4.2.3 If the Tenderer, having been notified of the acceptance of the Tender by the
Purchaser during the period of the Tender validity, fails or refuses to accept and
deliver the required items/services or fulfill the order placed within the
stipulated time period.

The Bid security shall be returned to the unsuccessful Bidder after completion of Bid
Evaluation Process.

The Bid Security shall be returned to the successful Bidder upon complete delivery of
Items/Goods/Services and issuance of satisfactory certificate by the concerned team of
the Purchaser.

Bid Validity
Bids shall have a minimum validity period of sixty (60) days from the last date for
submission of the Bid(s).

In exceptional circumstances, prior to expiry of the original bid validity period, the
Purchaser may request that the bidders extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity period
or 180 days whichever is more. The request and the responses thereto shall be made
in writing. A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his Bid Security for the period of the extension, and
in compliance with Clause-4 in all respects. Rule 28 of PPR-14 shall be applicable for
Bid Validity period.

Opening of the Tender

Tenders shall be opened at 1600 hours on the last date of submission of bids, in the
presence of the Bidder(s) for which they shall ensure their presence without further
invitation, as per provision of Rule-(30) of Punjab Procurement Rules, 2014. In case the
last date of bid submission falls in / within the official holidays / weekends of the
Purchaser, the last date for submission of the bids shall be the next working day.

The Bidder's name, modifications, withdrawal, security, attendance of the Bidder and
such other details as the Purchaser may, at its exclusive discretion, consider
appropriate, shall be announced and recorded.

No Bidder or its representative will be allowed to keep any digital device (camera,
audio recorder, cell phone etc.) during tender opening meeting at given time and
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location.

Determination of Responsiveness of the Bid (Tender)

The Purchaser shall determine the substantial responsiveness of the Tender to the
Tender Document, prior to the Tender evaluation, on the basis of the contents of the
Tender itself without recourse to extrinsic evidence. A substantially responsive Tender
is one which:

7.1.1
7.1.2

7.1.3
7.1.4
7.1.5
7.1.6
7.1.7
7.1.8

7.1.9

Meets the eligibility criteria given herein this tender document.

meets the Technical Specifications for the Goods/Items/Services;

meets the delivery period / point for the Goods/Items/Services;

in compliance with the rate and limit of liquidated damages;

offers fixed price quotations for the Goods / Items/Services, whereby no
optional offer / bid or price is allowed;

is accompanied by the required Bid Security as part of bid envelope against
tender only;

The original receipt of tender fee submitted, attached with the bid envelope
against tender only;

In compliance with the Preparation/Submission of Tender in a manner
prescribed in this tender document clause-13;

Conforms to all terms and conditions of the Tender Document, without material
deviation or reservation.
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Agreement No.

INFORMATION TECHNOLOGY UNIVERSITY, LAHORE, PUNJAB

1. Name of Work: Construction of Boundary Wall at ITU Barki Campus Lahore.

2. Time for Completion:

3. Amount of earnest money: Rs. 249,950/-

4, Issued to

(Name of contractor)

Signature

Dated

Office Stamp

Note: - The agreement will be signed once the bids are evaluated.
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DETAILED DIRECTIONS FOR THE GUIDANCE OF TENDERERS

These directions are provided to assist the tenderer in preparing and submitting his
tender. The tender shall contain all information and data required to be furnished
and shall be prepared and submitted in accordance with the instructions set forth
herein.

All necessary documents, such as copies of specifications (excluding standard
specification books etc.), contract documents, including bill of quantities, estimated
rates and any other documents required in connection with the preparation of
tender or execution of works, signed, by the Engineer-in-charge will accompany the
tender form.

The tenderer will not be reimbursed for any costs of any kind, whatsoever,
incurred in connection with the preparation and submission of his tender.

No single tender shall include more than one work. A tenderer who wishes to tender
for two or more works shall submit tender for each work, separately.

The memorandum of work tendered for, and the schedule of materials and equipment
to be supplied by the Engineer-in-charge and the rates at which they are to be
charged for (annexed hereto) shall be filled in the office of the Engineer-in-charge
before the tender form is issued. At this stage the tenderer should ensure that the
tender form so issued is complete in all respects.

The tenderer shall note that the ultimate responsibility for the quality of work
and its Conformity with the specifications and drawings rests solely with the
successful bidder whose tender is accepted.

The tenderer shall at his own expense, inspect and examine the site and surroundings
and obtain for himself, on his own responsibility, all information that may be
necessary for preparing the tender and entering into contract, and shall determine
and satisfy himself by such means as he may consider necessary or desirable as to
all matters pertaining to the tender. The tenderer shall also satisfy himself before
submitting his tender as to the nature of grounds, hydrological and climatic
conditions, the form and nature of the site, the nature and lay out of the terrain, the
availability of labour, water, electric power and transportation facilities in the area.
The tenderer shall specially investigate into the sources of materials to be used for
the works and satisfy himself about the quality and quantities of materials available
for the completion of the work and the means of access to the site, the
accommodation he may require and, in general, shall himself obtain all necessary
information, as to the risks, contingencies and other circumstances which may influence
or affect his tender. The Engineer-in-charge shall not assume any responsibility
regarding information gathered, interpretation or deduction which the tenderer may
arrive at, from the data that may be furnished with the contract documents.

(a) The tenderer shall fill up the bid schedule.

(b) In case tenders are called on item rate basis, the tenderer shall quote his own
unit rate in the bid schedule on which he is willing to undertake each item of work.

(i) The tenderer shall work out the amount against each item of work in the bid
schedule and will indicate the total amount of his tender on which he is willing to
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10.

11.

12.

13.

complete the works. The total amount worked out in the bid schedule shall be entered
by the tenderer in his tender as his tender price for the work. In case of discrepancy
between amounts in figures and in words, the amount in words shall prevail.

(ii) Should any discrepancy be found in the amount of pay items or if a column of
amount is found blank after filling in a unit rate, the unit rate filled by the tenderer
will be extended in working out of the amount of the tender and the total amount of
the bid schedule will be adjusted accordingly.

(iii) If a unitrate is left blank, but the amount against the item is filled, the unit rate will
be worked out on the basis of the amount divided by the quantity of the item shown
in the bid schedule.

(iv) Ifitis found that the tenderer has not entered any unit rate and amount against
any of the pay items of the bid schedule, the Engineer-in-charge shall fill in
the blanks by noting the word “Nil” in such blanks at the time of opening of
the tender. Such pay items shall be deemed to be covered by the rates of other
items.

(v) Ifthe tenderer does not accept the adjusted / corrected amount of tender
according to the above provision, his tender shall be rejected and the earnest money
forfeited.

The tender which proposes any alteration in the works specified in the bid schedule or
in the time allowed for carrying out the works or in any other condition mentioned by
the Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and
every page of the tender and contract documents, without making any alteration. All
enclosures issued with the contract documents, shall be attached with the tender duly
signed by the tenderer. Any addition or alteration made after filling the form shall be
duly attested by the tenderer. Non-compliance of this condition shall render the tender
liable to rejection.

The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out
and corrections rewritten legibly and attested by the tenderer. Any addition or
alteration made after filling the from shall be duly attested by the tenderer.
Non-compliance of this condition shall render the tender liable to rejection. Any tender
with unattested correction shall be attested by the tenderer in the presence of other
tenderers at the time of opening of the tender except that no correction shall be
permissible in the rate or amount of the bid schedule or in the tendered price after the
opening of the tender.

Additional clause(s) for a particular work shall be typed on separate sheets by the
Engineer-in-charge, which will be annexed to the contract documents specifying the
number of sheets. The tenderer shall not add or delete any additional clause(s) in the
additional clause(s) sheet(s), provided by the Engineer-in-charge.

The quantities mentioned in the bid schedule are estimated quantities, to be used
for preparing tenders, and the Engineer-in-charge does not expressly nor by
implication agree that the actual amount of works to be performed will correspond
therewith. No payment will be made on account of anticipated profits for work
covered by the contract which is not performed, nor will any adjustment in the unit
rates set forth in the bid schedule be made because of an increase or decrease in
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14.

15.

16.

17.

the actual quantities from the estimated quantities indicated therein, except as
determined in accordance with the provisions of clause 42 of the general
conditions of contract.

No tender without earnest money shall be entertained. Earnest money (Rs.
249,950/-) shall be in the form of deposit at call receipt. The earnest money of the
unsuccessful tenderers shall normally be returned by the Engineer-in-charge
within a week of opening of the tenders and in any case not later than thirty (30)
days following the date set for opening of tenders exceptin cases where the tenders
are to be accepted by the respective competent authority, in those cases the earnest
money of only three lowest bidders will be retained and returned to the
unsuccessful bidders not later than (60) days of opening of the tenders. In the event
of the tender being accepted, a receipt for the earnest money forwarded therewith,
shall there upon be given to the contractor. The earnest money of the successful
tenderer on execution of the contract covering work will be adjusted towards the
amount of security deposit to be retained from the first amount(s) payable to the
contractor under the contract.

The successful tenderer will be required to enter into a contract, furnish the required
documents and to commence the work within the time specified in the memorandum
of work. Should the successful tenderer refuse or fail for any reason to enter into
contract, or to commence the work within the time specified in the memorandum of
work, it should constitute a just cause for the annulment of the award and in the
event of such annulment, the entire earnest money shall be forfeited to
UNIVERSITY, as compensation for such default.

(i) The tender shall be signed by the person(s) duly authorized to do so. In the
event of a tender being submitted by a firm, it shall be signed separately by each
member thereof, or in the event of the absence of any partner, it shall be signed on
his behalf by a person holding a power of attorney authorizing him to do so. Such
power of attorney should be produced with tender and it must disclose that the
firm is duly registered under the partnership Act, 1932 or any other law in force.

(ii) The tender submitted by a joint venture of two or more firms shall be
accompanied, by a document of formation of the joint venture, duly registered
and authenticated by a competent court, in which shall be stated precisely, the
conditions under which it shall function, its period of validity, the person(s)
authorized to represent it and accept its obligations the participation of several
firms forming the joint venture and any other information necessary to permit
a full appraisal of its function.

(iii) A tender submitted by a corporation must bear the seal of the corporation and be
attested by its Secretary.

(iv) In all cases, the tender must be signed by an individual or individuals having
powers to legally bind the firm, joint venture, corporation or companies on whose
behalf they are signing.

Each tenderer shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender and of the rates and prices stated in the bid
schedule, which rates and prices shall, except in so far as it is otherwise expressly

Information Technology University, Lahore Page 16/67



18.

19.

20.

21.

22.

23.

24,

provided in the contract, cover all obligations under the contract and all matters and
things necessary for the proper completion and maintenance of the work.

The tenderer may modify or withdraw his tender after submission, provided that the
modification or notice of withdrawal is received in writing by the Engineer-in-charge
prior to the prescribed deadline for submission of tenders. The tenderer’s modification
or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner
envelopes additionally marked “MODIFICATION OR WITHDRAWAL” as
appropriate. No tender may be modified subsequent to the deadline for submission of
tenders. Withdrawal of a tender during the interval between the deadline for
submission of tenders and the expiration of the period of tender validity i.e. sixty (60)
days as specified by the tenderer in the form of tender may result in the forfeiture of
the tender security.

The tenderer shall submit the original tender documents complete in all respect
comprising one original of the Technical Bid and one original of the Financial Bid and
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - FINANCIAL BID” and

keep a copy of the tender for his own record. The original should be sealed in an inner
and an outer envelope, duly marking the envelopes as “ORIGINAL BID”. The inner and
outer envelopes shall (a) be addressed to (Project Director), (b) and bear the
following identifications: Tender for (Name of Contract), (Reference Number of
Tender), and the words “DO NOT OPEN BEFORE (Time and Date, set for
opening)”. The inner envelopes shall indicate the name and address of the tenderer to
enable the tender to be returned unopened in case it is declared to have been received
late is otherwise unacceptable. If the outer envelope is not sealed and marked as
instructed above, the Engineer-in-charge will assume no responsibility for the
misplacement or premature opening of the tender submitted. A tender opened
prematurely because of improper identification will be rejected.

The tenderer shall indicate in the space provided in the tender his full and proper
address at which notices may be legally served on him and at which all correspondence
in connection with his tender and the contract is to be sent.

The presentation of tender implies full acceptance on the part of the tender of these
instructions and all other conditions set forth in the contract document.

Any tender received by the Engineer-in-charge after the deadline for submission of
tenders prescribed in the Notice Inviting Tenders will be returned unopened to the

tenderer.

The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant
Engineer) will open tenders in the presence of intending tenderers or their authorized
agents, who may be present at the time. The officer opening the tender will announce
the name of tenderer, tender rates and the presence of requisite tender security.

Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed
evaluation of tenders. The Engineer-in-charge will determine whether each tender is
substantially responsive to the requirements of the tender documents and conforms to
all the terms, conditions and specifications of the tender documents without material
deviation or reservation. If a tender is not substantially responsive to the requirements
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25.

26.

27.

28.

29.

30.

31.

of the tender documents, it will be rejected by the Engineer-in-charge, and may not
subsequently be made responsive by the tenderer having corrected or withdrawn the
non-confirming deviation or reservation.

Except for information to be read out by the Engineer-in-charge at the time of opening
tenders in accordance with para 23 above, no information relating to the examination,
clarification, evaluation and comparison of tenders and recommendations concerning
the award of contract shall be disclosed to tenderers or other persons not officially
concerned with such process. Any effort by a tenderer to influence the process of
examination, clarification, evaluation and comparison of tenders, and in decisions
concerning award of contract, may result in the rejection of his tender.

To assist in the examination, evaluation and comparison of tenders, the Engineer-in-
charge may ask tenderers individually for clarification of their tenders, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the tender shall be
sought, offered or permitted except as required to confirm the correction of
arithmetical errors discovered by the Engineer-in-charge during the evaluation of the
tender.

The Engineer-in-charge shall have the right of rejecting all or any of the tenders
without assigning any reason thereof. The Engineer-in-charge will not be bound to
award the contract to the lowest or to any other tenderer.

The unit rates and prices entered in the bid schedule will be the rates at which
the contractor will be paid (Subject to the adjustment specified in clause 55 of the
annexed conditions) and shall be deemed to include all costs of performing the
work, including income tax, super tax, and/ or other charges, duties and taxes of
the government, autonomous, semi-autonomous and local bodies, profits and
costs of accepting the general risk, liabilities and obligations set forth in or
implied from the contract.

Prior to the expiration of the period of tender validity (60 days) prescribed in the
tender form or any extension thereof that may have been granted by the tenderer,
the Engineer-in-charge will notify the successful tenderer by cable and confirm in
writing by registered letter that his tender has been accepted. This letter of
acceptance shall name the sum which will be paid in consideration of the
execution, completion and maintenance of the works as prescribed in the
contract, (hereinafter called the contract price). The notification of award will
constitute the formation of the contract.

At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he
will send the tenderer the form of agreements between the parties. Within fifteen (15)
days of receipt of the form of agreement, the successful tenderer shall sign the
contract in the presence of Engineer-in-charge, failing which his bid will be rejected and
bid security will be forfeited.

After the successful tenderer has signed the contract and furnished required
documents the Engineer-in-charge will notify to the unsuccessful tenderers that they
were unsuccessful.
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32.  The completion period will be reckoned from the date of delivering the award or the
handing over of the site to the contractor, which ever is later.

33. A copy of the contract agreement may be obtained by the contractor at his own cost.

Information Technology University, Lahore Page 19/67



TENDER FOR WORK

To,
The University Engineer/The Engineer In charge,

Dear Sir,
[/We
(Name of the Contractor)

the undersigned tenderer, having examined the conditions of contract,
specifications, drawings, bid schedule and addenda Nos. thereto, for the work of (Name of
the Work) and the works associated therewith, and having examined the site of the above
named works, or having caused the site to be visited on our behalf by my/our competent and
reliable agent, and having satisfied myself/ ourselves as to all conditions under which the
above named work must be performed, hereby offer to execute, complete and maintain the
whole of the above mentioned work including its ancillary works associated therewith, in
accordance with the said contract documents, including the addenda indicated above a tender
price of Rs. (Rupees)
or such other sums as may be ascertained in accordance with the said conditions of contract
and the rates, and the prices set forth in the bid schedule:

2. As security for the due performance of the undertaking and obligations of this
tender I/We submit herewith a deposit at call receipt No. dated_ in the amount of
Rs. (Rupees) from theBank Branch_ drawn in your favour or made

payable to you as earnest money, the full value of which will be absolutely forfeited to
UNIVERSITY without prejudice to any other rights or remedies of the University, should
[/We withdraw or modify the tender within its validity period of sixty (60) days, following the
date of receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest
money as attached with the tender shall be detained by the University towards the amount
of security deposit specified in clause 48 of the said conditions of contract and item (d) of the
memorandum of work.

4. Should this tender be accepted by you [/We hereby undertake: -

(a) To sign all the necessary documents for entering into a contract agreement in the
form set out in the contract document within fifteen (15) days following your notification of
such acceptance.

(b) To commence the work within the stipulated time named in item(f) of
memorandum hereto annexed following the date of issuance of your order to proceed with or
the handing over of the site, whichever is later and in the event of my/our failure to do so, the
entire amount of earnest money deposited by me/us for which deposit at call receipt is
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enclosed herewith is to be absolutely forfeited to the University. On the commencement of
work, [/We hereby also agree to abide by and fulfill all the terms or provisions of
the said conditions of the contract annexed hereto so far as applicable and in default thereof,
to forfeit and pay to University the sums of money mentioned in the said conditions.

(c) To complete and deliver the whole of the work comprised in the contract within
the time stipulated in item No. (g) of the memorandum hereto annexed, subject to such
extension in the time limit as may be granted under the conditions of contract.

5. [/We also agree that when materials and or equipment for the work are provided by
the University the rates to be paid for them shall be as provided in appendices annexed hereto.

6. [/We agree to abide by this tender for the period of sixty (60) days following the date
set for receiving of tenders and it shall remain binding upon me/us and may be accepted by
you at any time before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together
with your written acceptance thereof, shall constitute a binding contract between us, and shall
be deemed for all purposes to be the contract agreement.

8. [/We understand that you are not bound to accept the lowest or any tender you
may receive, and that you will not defray any expenses incurred by me/us in tendering.

Thanking you,

Yours Faithfully,

(Signature of Tenderer)

Dated 20 Name
Address

The above tender is hereby accepted by me on behalf of Information Technology University of
the Punjab, Lahore.

(Signature of Engineer in charge)

In case the above address is changed, the contractor will immediately notify in writing to
the Engineer in charge, his new address. )
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MEMORANDUM OF WORK

(To be filled by Information Technology University Lahore, Punjab)

(a) General Description (if several sub works are included, they should be detailed on a
separate sheet. :

(b)  Amount of earnest money Rs. 249,950/- (to be furnished by the tenderer in the
shape of deposit at call from a Schedule Bank of Pakistan).

() Percentage of retention money to be retained from the bills.
(i) On the amount of work done upto Rs.5 million=Ten (10) percent
(ii) On the amount of work done beyond Rs.5 million=Five (5) percent
(e) Minimum amount of interim running bills Rs. 1.5 Million
() Mobilization period days. 07 days
(g) Time allowed to complete the work after the expiry of mobilization period 120 days.

(h) Period of maintenance (after the date of issuance of certificate of completion)
180 days.
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BID SCHEDULE

Name of Work: Construction of Boundary Wall at ITU Barki Campus Lahore

(See Appendix-G)

Total tender amount of the work
(To be filled in by the Tenderer)

1. Total Cost of Schedule Items Rs.
2. Total Cost of other than schedule Items / Item Rates Rs.

Grand Total Rs.

(In Words) Rupees
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GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATIONS
DEFINITIONS

CLAUSE-1

In the contract (as herein after defined) the following words and expressions shall have
the meanings hereby assigned to them, except where the context otherwise requires: -

(1) “Agent” means the person appointed by the contractor to act on his behalf in his
absence;
(2) “Certificate of completion” means the certificate of completion given by the

Engineer-in-charge pursuant to clause 40 of these conditions;

(3) “Contract” means the contract agreement, the documents set out therein and includes
the conditions of contract, the tender and acceptance thereof, the specifications, the
drawings, the bid schedule, schedule of rates and the prices;

(4) “Contractor” means the person or persons, firm or company whose tender has been
accepted by the Engineer-in-charge, and shall include the contractor’s duly authorized
representative, successors and assignees;

(5) “Contract Price” means the sum named in the tender, subject to such addition thereto
or deductions there from as may be made under the provisions of the contract;

(6) “Constructional Plant” means all appliances, or things required in or about the
execution, completion, or maintenance of the works or temporary works, but does not
include the materials or other things intended to form or forming part of permanent or
temporary works;

(7) “Drawings” means the drawing(s) referred to in the contract documents and
any modifications of such drawing(s) as may from time to time be furnished or approved in
writing by the Engineer-in-charge;

(8) “Engineer-in-charge” means the Engineer or any other officer who for the time being
and from time to time is in charge of the works and includes an officer appointed by the
University. Engr. Usman Ali Alvi is hereby designated by the University to act as Engineer-in-
charge for the Purpose of the contract.

(9)  “University” means (Information Technology University of the Punjab, Lahore)

(10) “Period of Maintenance” means the period during which the contractor is obliged to
guarantee the work or defined portions of work against defect and during which he is
obliged to perform any maintenance procedure that may be specified by the Engineer-in-
charge and shall be calculated from the date of the certificate of completion given by the
Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one
certificate having been issued by the Engineer-in-charge under the said clause from the
respective dates so certified;

(11) “Maintenance” means the repairs, amendment, and reconstruction and includes
the rectification of defects imperfections, shrinkages and other faults except fair wear and
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tear as may be required of the contractor in writing by the Engineer-in-charge during the
period of maintenance;

(12) “Programme of Work” means the Programme of work submitted by the contractor
and approved by the Engineer-in-charge and includes and amendment there to made from
time to time and approved by the Engineer-in-charge;

(13) “Item Rates” mean the rates determined on the basis of the market rates system
introduced by the Government in replacement of the Composite Schedule of Rates 1998
through Finance Department Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004.

(14) “Site” means the lands and other places on, at, over, under; in or through which the
works are to be executed or carried out in pursuance of the contract or any adjacent land, or
part or street, which may be allotted or used for the purpose of carrying out the contract
or any lands or places provided by the Engineer-in-charge for the purpose of the contract
together with such other places as may be specifically designated in or pursuant to the
contract as forming part of the site;

(15) “Specifications” means the specification referred to in the tender and any
modification thereof or addition thereto as may from time to time be furnished or approved
in writing by the Engineer-in-charge

(16) “Temporary Works” means all temporary works of every kind required in or about
the construction, completion or maintenance of the works;

(17) “Works” means the works to be executed in accordance with the contract and includes
any permanent works as required for the performance of the contract.

CLAUSE-2

Maroi . The marginal headings, the words, notes, titles and phrases used in

arginal headings A

for information only these general conditions and documents attached hereto, are
strictly direction of the reader with regard to the contents of the
said documents and shall by no means be invoked for
interpretation of the said clauses nor shall they be deemed to be
part thereof or be taken into consideration in the interpretation

thereof or of the contract.

CLAUSE-3
Terms to include The term “University Engineer” or “Project Director” used in the
designation of contract and the documents attached thereto, shall be the holder
corresponding post.  in corresponding posts in relation to the work.
CONTRACT DOCUMENTS
CLAUSE-4
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Documents mutually
explanatory

CLAUSE-5
(1)

Custody of drawings

(2)

Classified Drawings

(3)

One copy of Drawing
to be kept on site

(4)

Further drawings
and instructions

Except if and to the extent otherwise provided by the contract, the
conditions of contract and additional conditions annexed hereto
shall prevail over those of any other document forming part of the
contract. Subject to the foregoing, the several documents forming
the contract are to be taken as mutually explanatory of one another,
but in case any error, omission, ambiguity or discrepancy is found
between these documents, the same shall be reported to the
Engineer-in-charge who shall correct such error or omission or
explain and adjust the ambiguity or discrepancy, as the case may
be, and shall thereupon issue to the contractor instructions
directing in what manner the work is to be carried out. Provided
always that if in the opinion of the Engineer-in-charge compliance
with any such instructions shall involve the contractor in any
expenses which by reason of any such error, omission, ambiguity or
discrepancy, the contractor did not have reasons to anticipate, the
Engineer-in-charge shall pay such additional sums as he shall certify
to be reasonable to cover such expenses. Provided further that any
work done by the contractor, which perpetuates or adds to any
error, omission, ambiguity or discrepancy, already discovered and
pointed out, shall be considered to have been done at the
contractor’s own risk.

The drawings shall remain in the sole custody of the Engineer-in-
charge but two sets of the detailed or working drawings will be
obtained by the contractor free of cost from the Engineer-in-charge
after acceptance of his tender. The contractor shall provide and
make at his own expense any further copies required by him. On
the completion of the contract, the contractor shall return to the
Engineer-in-charge all drawings provided to him under the contract.
If so instructed, the contractor shall undertake not to disclose
details of classified drawings, other than to men in his employ,
and will give an undertaking to the Engineer-in-charge that these
drawings are not replicated or passed on to others or used by any
other agency/person.

One copy of the drawings, furnished to the contractor as aforesaid
shall be kept by the contractor on site and the same shall at all
reasonable times also be made available for inspection and used by
the Engineer-in-charge or by any of his superior officer, or by any
other person authorized by the Engineer-in-charge in writing.
The Engineer-in-charge shall supply to the contractor, from time to
time during the progress of the works, such further drawings and
instructions as shall be necessary for the purpose of the proper and
adequate execution and maintenance of the works, and the
contractor shall carry out and be bound by the same. The contractor
shall give adequate notice in writing, to the Engineer-in-charge of
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CLAUSE-6

Contract
Agreement

CLAUSE-8
(i)

Programme
work to be
furnished if
required by
Engineer-in-
chrage.

(i)

(iii)

(iv)

Action when
Programme not
submitted in
time

CLAUSE-9

any such further drawing and instructions that the contractor may
require for execution of works or otherwise under the contract.

GENERAL OBLIGATIONS

The contractor shall, when called upon so to do by the Engineer-in-charge
enter into and execute a contract agreement in the form annexed.

The contractor shall if so required by the Engineer-in-charge submit in
writing to the Engineer-in-charge within the period specified by him for
his approval a programme showing the order of procedure and the
method in which he proposes to carry out the works. The time and
progress chart shall be prepared indirect relation to the time period stated
in item (g) of the memorandum hereto annexed for the completion of
individual items thereof and the works as a whole. It shall indicate the
forecast of the date for commencement and completion of various trade
processes or section of the works, and shall be amended as may be
required by agreement between the Engineer-in-charge and the
contractor within the limitation of time imposed in the contract
documents.

The contractor shall also, whenever required by the Engineer-in-charge,
furnish for his information full particulars in writing of the organization
and staff by which he proposes to direct and administer his performance
of the contract and also such further information concerning the
contractor’s arrangements for the carrying out the work and of the
constructional plants or temporary works which the contractor intends to
supply, use or construct, as the case may be.

The submission to and approval by the Engineer-in-charge of such
Programme, or the furnishing of such particulars or information shall not
relieve the contractor of any of his duties or responsibilities under the
contract.

In the event of the non-submission of the Programme or revised /amended
programme of work by the contractor for approval by the Engineer-in-
charge within the period specified by the Engineer-in-charge, the
contractor shall be liable to pay as compensation an amount, equal to %
% per day or such smaller amount as the Engineer-in-charge, (whose
decision in writing shall be final) may decide on the total tendered amount
of the work, subject to maximum of 2% of contract amount.
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Setting out

CLAUSE-10

Work to be
executed in
accordance
with the
specifications
drawings
orders etc.

CLAUSE-11

Action where
no
Specifications
are provided.

CLAUSE-12

The contractor shall be responsible for the true and proper setting out
Setting out of the works in relation to original points, lines and levels of
reference given by the Engineer-in-charge in writing and for the
correctness (subject as above mentioned) of the position, levels,
dimensions and alignments of all parts of the works and for the
provision of all necessary instruments, appliances and labour in
connection therewith. If at any time during the progress of the work,
any error shall appear or arise in the position, levels, dimensions, or
alignment or any part of the works, the contractor on being required
so to do by the Engineer-in-charge, shall at his own expense, rectify
such error to the satisfaction of the Engineer-in-charge, unless such error
is based on incorrect data, supplied in writing by the Engineer-in-charge,
in which case the expenses of rectifying the same shall be borne by the
University. The checking of any setting out or of any line or levels by the
Engineer-in-charge shall not in any way relieve the contractor of his
responsibility for the correctness thereof, and contractor shall carefully
protect and preserve all points, marks, lines, levels, bench marks, site-
rails, pegs, slope stakes, batten-boards, stakes or location, and other things
used in setting out the works.

The contractor shall execute the whole and every part of the works in the
most substantial and workman-like manner, and both as regards material
and otherwise in every respect in strict accordance with the specifications.
Thework executed by the contractor shall also conform to the design(s)
and/or drawings and instructions in writing relating to the work signed
by theEngineer-in-charge and lodged in his office, and to which the
contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours. The contractor
shall, if so required; be entitled at his own expenses to make or cause to
be made copies of specifications, and of all such designs, drawings and
instructions as aforesaid.

In the case of any class of work for which there is no such specification as
mentioned is para-2 of the general directions for the guidance of the
tenderer annexed hereto, such work shall be carried out in accordance
with the prescribed standard specifications, and in the event of there
being no such specifications, in accordance with the specification attached
with the tender, if however, there is no standard specification or
specifications attached with the tender, the work shall be carried out, in
all respects in accordance with the instructions and requirements of the
Engineer-in-charge.
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Works to be All works to be executed under the contract shall be executed under the
under direction  djrections and subject to the approval in all respects, of the Engineer-in-
of Engineer-in-  harge who shall be entitled to direct at what point or points and in what

charge manner they are to be commenced and from time to time carried on.
CLAUSE-13
(i) In the event of night work being carried on, the contractor shall
Lighting at provide and maintain such good and sulfficient lights as will enable the
night work

work to proceed with satisfactorily and without danger. Similarly, the
approach to the site and works where the night work is being carried
out shall be efficiently lighted. All arrangements adopted for such
lighting shall be to the satisfaction of the Engineer-in-charge.

i) The contractor shall in connection with the works provide and

: (i
Watching and o , ) ) i ,
maintain at his own cost all lights, warning lights, caution boards,

lighting
attendants, guard fencing and watch men, when and where necessary
or required by the Engineer-in-charge, for the protection of the work
or for the safety and convenience of the public or others.
CLAUSE-14

Arrangements The contractor is expected to make himself acquainted with the weather
to safeguard  conditions, etc, and make his arrangement in such a manner that

dar'lg.er to unfinished work is not in danger from storms, floods, etc. A claim by the
unfmlsll(l ed contractor for a loss caused by any such eventuality will not be entertained
wor by the University.
CLAUSE-15
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Contractor
liable to pay
Damages
arising from
non-provision
of lights,
fencing, etc.

CLAUSE-16

Notice to be
given before the
work is covered

up

CLAUSE-17
(1)

Contractor’s
employees

The contractor shall supply at his own cost all materials (expect such
material, if any as may in accordance with the contract be supplied
from the departmental store) constructional plants, tools, appliances,
implements, ladders, cordage, tackles, scaffoldings and temporary
works, requisite or proper for the execution of the works, whether
original, altered or substituted, and whether included in the
specifications or other documents forming part of the contract referred
to in these conditions or not, or which may be necessary for the purpose
of satisfying or complying with the requirements of the Engineer-
in-charge as any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with
carriage therefore, to and from the work The contractor shall also
supply without charge the requisite number of persons with the means
and materials necessary for the purpose of setting out works, and
counting, weighing, and assisting in measurement or examination at any
time, and from time to time of the work or materials. Failing his so doing
the same may be provided by the Engineer-in-charge at the expense of
the contractor, and the expenses may be deducted from any money due
to the contractor under the contract, or from his security deposit. The
contractor shall also provide all necessary fencing and lights required
to protect the public from accident, and shall be bound to bear the
expenses of defense of every suit action or other proceedings at law that
may be brought by any person for injuries sustained by him owing to
neglect in taking the above precautions and to pay any damages and
costs which may be awarded in any such suit, action or proceedings to
any such person, or which may with the consent of the contractor be
paid to compromise any claim by any such person.

The contractor shall give not less than five days’ notice in writing to
the Engineer-in-charge or his subordinates in charge or the work, before
covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured, and correct dimensions
thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up or place beyond the reach
of measurement any work without the consent in writing of the
Engineer-in-charge or his subordinate in charge of the work. If any work
is covered up or placed beyond the reach of measurement, without such
notice having been given and consent obtained, the same shall be
uncovered at the contractor’s expenses, and no payment or allowance
shall be made for such work or the materials with which the same was
executed.

The contractor shall provide and employ on the site for the purpose
of and in connection with the execution and maintenance of the
work under the contractor:
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(a) Only such engineer and technical assistance as are skilled and
experienced in their respective callings, and such sub-agents,
foremen and leading hands as are competent to give proper
supervision of the work, they are required to supervise, and

(b)Such skilled, semi-skilled and unskilled labour as is necessary
for theproper and timely execution and maintenance of works
under the contract.

) (a) The Engineer-in-charge shall have full powers at all times to object to
the employment and to require the contractor to remove forthwith
Removal of from the site, the agent, workman, foreman or any other person
Contractor’s employed by the contractor or any sub-contractor, who in the
employees opinion of the Engineer-in-charge misconducts himself or is
incompetent or negligent in the proper performance of his duties or
whose employment is otherwise considered by the Engineer-in-
charge to be undesirable, and the contractor shall comply with the

request forthwith.

(b)No such agent, workman, foreman or other employees after his
removal from the work by request of the Engineer-in-charge shall
be re-employed or reinstated by the contractor for the purposes of
and in connection with the contract at any time, except with the prior
approval in writing of the Engineer-in-charge.

CLAUSE-18
Whole time (a)The contractor shall employ for each contract, whole time
qualified qualified technical personnel to the satisfaction of the Engineer-
technical in-charge for the supervision of the work at the scale given
personnel for below:
supervision of )
work On contracts valuing:
(i) Upto Rs.7.5 million One diploma engineer
(ii) Exceeding Rs.7.5 million One senior graduate engineer
One Junior graduate engineer.
(b) If the contractor fails to employ the qualified technical
personnel to the above scale, the Engineer-in-charge shall, after
giving the contractor 15 days notice to this effect, have the
option to employ to make up the deficiency in the number of
such persons at the risk and cost of the contractor.
CLAUSE-19
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The contractor shall in accordance with the requirements of the
Opportunities

for other
contractors

Engineer-in-charge afford all reasonable opportunities for carrying
out the work by any other contractor(s)/specialist contractor(s)
executing a part of the original work or ancillary to the work,
employee/workmen of such contractor(s) of those of the
University, who may be employed in execution of, or near the site
of work not included in the contract. If, however, the contractor
provides any material services/assistance or facilities to any such
contractor or to the University on the written request of the
Engineer-in-charge, he shall be paid a reasonable sum as
determined by the Engineer-in-charge or paid according to
provision in bid schedule if already made therein.

CLAUSE-20

(1) The contractor shall indemnify and keep indemnified the
University against alllosses and claims for injuries or damage
caused to any person or any property whatever, (other than surface

D t
amage to or other damage to land or crops being on the site suffered by

persons and _ _ _
property tenants or occupants) which may arise out of or in consequence of

the construction and maintenance of the works and against all
claims, demands, proceedings, damages, costs, charges and
expenses whatever in respect of or in relation thereto. Provided
always that nothing herein contained shall be deemed to render the
contractor liable for, or in respect of or to indemnify the University
against any compensation or damages for or with respect to:

(a) The permanent use of occupation of land by the works or any
part thereof or (save as hereinafter provided) surface or other
damage as aforesaid.

(b) The right of the University to construct the works or any part
thereof on, over, under, in or through any land.

(c) Interference whether temporary or permanent with any right
of light, air, way or water or other assessment of quasieasement
which is the unavoidable result of the construction of the works
in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any
act or neglect done or committed during the currency of the
contract of the University, its agents, servants or other
contractors (not being employed by the contract) or for or in
respect of any claims, demands, proceedings, damages, costs
charges, and expenses in respect thereof or in relation thereto.

Provided further that for the purposes of this clause the
expression“the site” shall be deemed to be limited to the Area
defined in the specification or shown on the drawings in which
land and crops will be disturbed or damaged as an inevitable
consequence of carrying out the works.
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(2)

Indemnity
by the
University

CLAUSE-21

Work to be
open to
inspection

Contractor or
his responsible
agent to be
present

CLAUSE-22
Q)

Giving of
notices and
payment of fees

(ii)

Compliance
with statutes,
regulations etc.

(iii)

Payment of
income tax and
other taxes

CLAUSE-23

Cost of
bonds

CLAUSE-24

The University will indemnify the Contractor for and against all
claims, demands, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the proviso to sub-
clause (1) of the clause.

Note: The limit for the application of this clause is as under:

“Contracts exceeding Rs.5 million”

All works under or in the course of execution or executed in
pursuance of the contract, shall at all time be open to inspection and
supervision of the Engineer-in-charge or his subordinate, and the
contractor shall at all times during the usual working hours and at
all other times for which reasonable notice of the intention of the
Engineer-in-charge, his senior or his subordinate to visit the works
shall have been given to the contractor, either himself be present to
receive orders and instruction or have an agent, duly accredited in
writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if they have
been given to the contractor himself.

The contractor shall give all notices, and at his own cost pay all fees,
required to be given or paid by any national or state statute,
ordinance or other laws any regulation or by-laws of any local or
other duly constituted authority in relation to the execution of the
works or of any temporary works and by the rules and regulations
of all public bodies and companies whose property or rights are
affected or may be affected in any way by the works or any
temporary works.

The contractor shall conform in all respects with the provisions of
any such federal, provincial and local statutes, ordinance or law as
aforesaid and the regulations or by-laws of any local or other duly
constituted authority, which may be applicable to the works, or to
any temporary works and with such rules and regulations of Public
Bodies and companies as aforesaid and shall keep the University
indemnified against all penalties and liabilities of every kind for
breach of any such statutes, ordinance or law, regulation or by-
laws.

The contractor shall be responsible for the payment of all income
tax, super tax and other Government or local taxes arising out of the
contract, which shall not be reimbursed to him by the Government
and the rates and prices stated in the bid schedule shall be deemed
to cover all such taxes.

The cost of various bonds to be entered into and executed between
the contractor and the Engineer-in-charge shall be in all respects, at the
expense of the contractor.
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Change in the
constitution of
firm

CLAUSE-25

Photographs
and
advertisements

CLAUSE-26
Assignment

CLAUSE-27

Subletting

CLAUSE-28
(1)
Quantity of
materials and

workmanship
and tests

(2)

Cost of samples

(3)

In the case of tender by partners, any change in the constitution of
the firm, joint venture, company or corporation shall be forthwith
notified by the contractor to the Engineer-in-charge for his
information.

Photographs of the works shall be taken by permission of the
Engineer-in-charge. Only signs or other advertisement approved by
the Engineer-in-charge may be displayed at or near the works.
Photographs of the works shall not be published without prior
approval of the Engineer in charge which shall not be unreasonably
withheld.

ASSIGNMENT AND SUB-LETTING

The contractor shall not assign the contract or any part thereof or
any benefit or interest therein or there under without the prior
written consent of the Engineer-in-charge.

The contractor shall not sublet the works or any part thereof expect
where otherwise provided by the contract, without the prior
written consent of the Engineer-in-charge and such consent, if
given, shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the
acts, defaults and negligence of any sub-contractor, his agents,
servants or workmen as if they were the acts, defaults or neglects
of the contractor, his agent, servants or workmen. Provided always
that the provision of labour as a piecework basis shall not be
deemed to be a subletting under this clause.
MATERIAL AND WORKMANSHIP

All materials and workmanship shall be of the respective kinds
described in the contract and in accordance with the instructions of
the Engineer-in-charge and shall be subjected from time to time to
such tests as the Engineer-in-charge may direct at the place of
manufacture or fabrication or on the site or at all or any of such
places. The contractor shall provide such assistance instruments,
machines, labour and materials as are normally required for
examining, measuring and testing any work and the quality, weight
or quantity of any material used and shall supply samples of
materials before incorporation in the works for testing, as may be
selected and required by the Engineer-in-charge.

All samples shall be supplied by the contractor at his own cost if the
supply thereof is clearly intended by or provided for in the
specifications or bill of quantities but if not then at the cost of the
University.

The cost of making any test shall be borne by the contractor if such
testis clearly intended by or provided for in the specification or bill
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Costs of Tests

(4)

Cost of tests etc.
not provided
for

CLAUSE-29

Constructional
material,
fittings, etc. to
conform to
representative
samples
approved by
the Engineer-
in-charge.

CLAUSE-30

Information Technology University, Lahore

of quantities and (in the case only of a test under load or of a test to
ascertain whether the design or any finished or partially finished
work is appropriate for the purposes which it was intended to
fulfill) is particularized in the specification or bill of quantities in
sufficient detail to enable the contractor to price or allow for the
same in his tender.

If any test is ordered by the Engineer-in-charge which in either:

(a) Notso intended by or provided for; or
(b) (in the cases above mentioned) is not so particularized; or

(c) Through so intended or provided for is ordered by the Engineer-
in-charge to be carried out by an independent person at any place
other than the site or the place of manufacture or fabrication of the
materials tested.

Then the cost of such test shall be borne by the contractor if the test
shows the workmanship or materials not to be in accordance with
the provisions of the contract or the instruction of the Engineer-in-
charge but otherwise by the University.

Before any constructional material, fittings are brought to the site
of work, the contractor shall submit to the Engineer-in-charge
representative samples of the material fittings, etc, he proposes to
use. The samples after approval will be retained by the Engineer-
in-charge in his custody and the contractor shall be responsible for
ensuring that materials and fittings, etc.,, conforming to such
samples are used through out the contract, failing which the
material, fittings, etc., will not be accepted and shall be removed
forthwith from the site of work if so desired by the Engineer-in-
charge.
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Stores to be If the specification, or the estimate of the work provides for the use

supplied by of any special description of material and equipment to be

University. supplied from the Engineer-in-charge’s store or if it is required
that the contractor shall use certain stores to be provided by the
Engineer-in-charge (such materials, stores and equipment and the
prices to be charged therefore as hereinafter mentioned being so
far as practicable for the convenience of the contractor but not so
as in any way to control the meanings or effect of this contract
specified in the schedule of memorandum hereto annexed), the
contractor shall be supplied with such materials and stores as
required from time to time to be used by him for the purpose of the
contract only; and the value of the full quantity of materials and
stores so supplied at the rates specified in the said schedule or
memorandum may be set off or deducted from any sums due or to
become due, to the contractor, under the contract or otherwise: or
against or from the security deposit. All materials supplied to the
contractor shall remain the absolute property of the University, and
shall not, on any account be removed from the site of works without
the written permission of the Engineer-in-charge, and shall at all
times be open to inspection of the Engineer-in-charge. Any such
material unused or in perfectly good condition at the time of the
completion or termination of the contract shall be returned to the
Engineer-in-charge’s store, if by a notice in writing under his hand
he shall so require; but the contractor shall not be entitled to return
any such materials unless with such consent, and shall have no
claim for compensation on account of any such materials so
supplied to him, as aforesaid being unused by him, or for any
wastage in or damage to any such materials.

CLAUSE-31
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Action and
compensation
payable in cases
of bad work.

CLAUSE-32

Application of
labour laws
and rules

CLAUSE-33
(1)

Contractor
liable for
payment of
compensation
to injured
workman or in
case of death to
his relations

If it shall appear to the Engineer-in-charge or to his subordinate in
charge of the work, that any work has been executed with unsound,
imperfect, or unskillful workmanship or that any materials or
articles provided by him for the execution of the work are unsound,
or of a quality inferior to that contracted for, or otherwise not in
accordance with the contract the contractor shall on demand in
writing from the Engineer-in-charge specifying the work, materials
or articles complained of not with standing that the same may
have been inadvertently passed, certified and paid for, forthwith
rectify, remove and reconstruct the work so specified in whole or
in part, as the case may require, or as the case may be, remove the
materials or articles so specified and provide material as originally
contracted or articles at his own proper charge and cost, and in the
event of his failing to do so within a period to be specified by the
Engineer-in-charge in his demand aforesaid, then the Engineer-in-
charge may rectify or remove and re-execute the work, remove and
replace with others, the materials and articles complained of, as the
case may be, by his own workman or by other contractor and
recover from the contractor towards the cost thereof a sum equal
to the sum actually incurred by the Engineer-in-charge (whose
certificate as to the amount of the work shall be final and binding
on the parties plus departmental charges on the amount so
incurred equal to ten (10) percent or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may
decide, and deduct the same from any money due or that becomes
due to the contractor under this contract or on any account
whatsoever, due by University to the contractor. Measures of
rectification will be decided by the Engineer-in-charge and may
include additional work necessary to strengthen or set right the
unusual work carried out by the contractor.
LABOUR

The contractor shall employ labour, provide all facilities and pay
wages to his work people or employees in accordance with the labour
laws or enactments relating thereto and rules framed there under,
enforce from time to time.

In every case in which by virtue of the provision of Section 12,
sub section (1) of the workman’s Compensation Act 1923
Government is obliged to pay compensation to a workman
employed by the contractor in execution of the work University
will recover from the contractor the amount of the compensation
so paid and without prejudice to the rights of the Government
under section (12), sub section (2) of the said Act. University shall
be at liberty to recover such amount or any part thereof, by
deducting it from the security deposit or from any sum due by
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(2)

CLAUSE-34
Use of donkeys

and other
animals

CLAUSE-35

Commencement
of work

CLAUSE-36

Time for
completion

CLAUSE-37

University to the contractor, whether under the contract or
otherwise.

University shall not be bound to contest any claim made against
under section 12, sub section (1) of the said Act, except on the
written request of the contractor and upon his giving to the
University full security for all costs which University right
become liable in consequence of contesting such claims.

(i) No contractor shall use donkeys or others animals with
breaching of string or thin rope. The breaching must be at least
75mm wide and should be of tape (Nawar).

(ii) No animal suffering from sores, lameness or emaciation or
which is immature shall be used on the work.
COMMENCEMENT, TIME AND DELAYS

The Contractor shall commence the work on site within the period
name in the memorandum, after the receipt by him of an order in
writing to this effect from the Engineer-in-charge and shall proceed
with the same with due diligence and without delay, except as may
be expressly sanctioned or ordered by the Engineer-in-charge or be
wholly beyond the contractor’s control.

Subject to any requirements in the specification as to the
completion of any portion of the works before completion of the
whole, the whole of the works shall be completed within the time
stated in the memorandum or such extended time as may be
allowed under clause 37 hereof.
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Extension of
time for
completion

CLAUSE-38

No work at
night or no
Sundays/ Public
Holidays

CLAUSE-39
(a)

Compensation
for delay

If by reasons of the amount of extra or additional work of any
kind or variation of form, quality or quantity of the works or
any part thereof ordered by the Engineer-in-charge, or on the
ground of his having been unavoidable hindered in the execution
of the work or on any other ground or other special circumstances
of any kind whatsoever, or any cause beyond the reasonable
control of the contractor, the work is delayed or impeded or the
contractor prevented from whether by the Engineer-in-charge or
otherwise howsoever, or hindered in the execution or completion
of the work or any part the thereof, whether such delay or
impediment or prevention or hindrance occurs before or after the
time or extended time fixed for completion the contractor shall
apply in writing to the Engineer-in-charge within thirty, days of the
date of such circumstances, the full and detailed particulars of the
claim on account of which he desires an extension as aforesaid. The
Engineer-in-charge shall, if in his opinion (which shall be final)
reasonable grounds shown therefore by the contractor are such as
fairly to entitle the contractor to an extension of time for the
completion of the work, authorize him from time to time in writing,
either prospectively or retrospectively, such extension of time for
the completion of the work or any part thereof, as may in his
opinion be necessary or proper.

Subject to any provision to the contrary contained in the contract,
none of the permanent work shall save as here in after provided be
carried on during the night or on Sundays or public holidays
without the permission of the Engineer-in-charge save when the
work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the works in which case the contractor
shall immediately advise the Engineer-in-charge. Provided always
that the provisions of this clause shall not be applicable in the case
of any work which it is customary to carry out by rotary or double
shifts.

The time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor. The works shall
throughout the stipulated period of the contract be proceeded with
all due diligence in accordance with the programme of work, as
approved by the Engineer-in-charge or any amended programme
of work approved by the Engineer-in-charge from time to time
(time and quality being deemed to be the essence of the contract on
the part of the contractor) and the contractor shall pay as
compensation an amount equal to one percent of the amount of
contract, subject to maximum of 10% or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may
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decide, on the amount of the estimated cost stated in item (b) of the
memorandum of work annexed hereto for every day.
(b) In order to ensure good progress during the execution of the work
Rate of the contractor shall be bound, in all cases in which time allowed for
Progress any work exceeds thirty days, to complete each part of the work or
its component, as per programme of work or any revision or
amendment to it approved by the Engineer-in-charge. In the event
of the contractor failing to comply with this condition, without
sufficient reasons acceptable to the Engineer-in-charge, he shall be
liable to pay as compensation an amount equal to one percent or
such smaller amount as the Engineer-in-charge (whose decision in
writing shall be final) may decide on the estimated cost of the work
as named in the item (b) of the memorandum hereto annexed for
every day that the due quantity of work remains incomplete.
Provided always that the entire amount of the compensation
to be paid under the provisions of this clause shall not exceed ten
percent of the estimated cost stated in item (b) of the memorandum
of work annexed hereto.
CERTIFICATE OF COMPLETION

CLAUSE-40
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Certification of Without prejudice to the right of the University under any such
completionof  clause(s) herein contained, as soon as in the opinion of the
work Engineer-in-charge, the works shall have been substantially
completed and shall have satisfactory passed any final test that may
be prescribed by the contract, the Engineer-in-charge will issue to
the contractor a certificate of completion in respect of the work, and
the period of maintenance of work shall commence from the date
of such certificate, provided that the Engineer-in-charge may
give such a certificate with respect to any independent part of the
works before the completion of the whole of the works, and when
any such certificate is given in respect of such a part of the works,
such part shall be considered as completed and the period of
maintenance of such part shall commence from the date of such
certificate. Provided also that a certificate of completion given in
accordance with the foregoing provisions of any part of the
works shall not be deemed to certify completion of any ground or
surface requiring reinstatement, unless such certificate shall
expressly so state. Provided further that no such certificate shall be
given nor shall the works or any of its parts be considered to be
complete until the contractor shall have removed from the
premises on which the works or any such parts shall be
executed, all scaffoldings, surplus materials of all kinds and
rubbish, buildings and other construction materials of all kinds and
cleaned off the dirt from all woodwork, doors, windows, walls,
floors, or other parts of any buildings, or road works and road
structures, water supply, sewerage, or drainage works, sanitary
installations, gas and electric fittings, in, upon, or about which the
works are to be executed, or which he may have had possession for
the purpose of the execution thereof, nor until the works shall have
been measured by the Engineer-in-charge whose measurements
shall be binding and conclusive against the contractor.
If the contractor shall fail to comply with the requirements of this
clause as to the removal of scaffoldings, surplus material of all kinds
and rubbish as aforesaid and cleanings of dirt on or before the date
fixed for the completion of the works, the Engineer-in-charge may
at the expense of the contractor, remove such scaffoldings or
surplus materials of all kinds and rubbish and dispose of the same
as he thinks fit, and clean off such dirt as aforesaid and the
contractor shall forthwith pay the amount of all expenses so
incurred, and shall have no claim in respect of any such scaffoldings
or surplus materials of all kinds as aforesaid, except for any sum
actually realized by sale thereof.
ALLTERATIONS, ADDITIONS AND OMISSION

CLAUSE-41

Information Technology University, Lahore Page 41/67



Alterations in
specifications
and drawings.

Alterations
omissions or
substitution do
not invalidate
the contract

Extension of
time in
consequence of
alterations

Rates of works
not in schedule
of rates, bid
schedule or in
the estimates

CLAUSE-42

The Engineer-in-charge shall have power to make any alteration in,
omission from, addition to, or substituted for, the original
specification, drawing designs and instructions that may appear to
him to be necessary or advisable during the progress of the work,
and the contractor shall be bound to carry out the works in
accordance with any instructions which may be given to him in
writing singed by the Engineer-in-charge,

and such alterations, omission, additions or substitutions shall not
invalidate the contract, and any altered, additional or substituted
work which the contractor may be directed to do in manner above
specified as part of the work, shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the
main work, and the same rates as are specified in the tender (bid
schedule for the main work). The time for the completion of the
work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as
to such proportion.

And, if the altered, additional or substituted work includes any item
of work for which no rate is specified in this contract, then such
items of work shall be carried out at the item rates enforced at the
time of receipt of tenders with reference to which the tender for the
work was submitted by the contractor.

If such altered, additional or substituted item(s) of work is not
entered in the bid schedule, then the contractor shall within seven
days of the date of receipt of the orders to carry out the work inform
the Engineer-in-charge of the rate which it is his intention to charge
for such items of work, and if the Engineer-in-charge does not agree
to this rate, or the approval to this rate (or the negotiated rate, if
any), is not communicated to the contractor within a period of
thirty (30) days reckoned from the date of receipt by the Engineer-
in-charge of the proposed rate, the Engineer-in-charge shall by a
notice in writing be at liberty to cancel his order to carry out such
item of work and arrange to carry it out in such a manner as he may
consider advisable, provided always that if the contractor shall
commence work or incur an expenditure in regard thereto, before
the rates shall have been determined as lastly hereinafter
mentioned, he shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or
additional items of work shall be carried out by the contractor
unless the rate of the substituted, altered or additional items have
been approved in writing failing which University will not be bound
to entertain any claim on this account. The interpretation of the
Engineer-in-charge in the event of any dispute due to any ambiguity
in the specification or nomenclature shall be binding and final.
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CLAUSE-43
(1)

Period of
maintenance

(2)
Execution
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If at any time after the commencement of the work, the Engineer-in-
charge shall for any reason whatsoever, not require the whole thereof
as specified in the tender (bid schedule annexed hereto) to be carried
out, or increase or decrease in the quantity of work included in the
contract or omit any such work, or change the contract or quality or
kind of any such work, or change the levels, lines, position and
dimensions of any part of the works, or require the contractor to
execute additional work of any kind necessary for the completion of the
work, the Engineer-in-charge shall give notice in writing of this fact to
the contractor, who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage which
he might have derived from the execution of the work in full, but which
he did not derive in consequence of the full amount of the work not
having been carried out; neither shall he have any claim for
compensation by reasons of any alteration having been made in the
original specifications, drawings, designs, and instructions which shall
involve any curtailment or increase of the work, as originally
contemplated; nor shall the contractor be entitled to any adjustment in
the unit rate/price or amount of the contract, if the aggregate effect of
all such alterations, additions, omissions, or adjustments (other than
those arising out by reasons of price variation under clause 55 hereof)
on completion of the whole of the works, does not exceed 20 percent of
the sum named in paragraph of 1 (one) of this tender.

If, on completion of the whole of the works, it shall be found that a
reduction or increase greater than 20 percent of the sum named in
paragraph 1 of the tender results from the aggregate effect of all increases,
decreases omissions or adjustments (other than those arising out because
of price variation under clause 55 hereof), as a result of the requirement
of the Engineer-in-charge, the amount of the contract price shall be
adjusted by such sum(s) as may be determined by the Engineer-in-charge
and the contractor. In the event of disagreement, the Engineer-in-charge
shall fix such sum as shall, in his opinion, be reasonable and proper, regard
being had to all materials and relevant factors including the contractor’s
cost and overheads.

MAINTENANCE AND DEFECTS

The period of maintenance mentioned in item (i) of the memorandum
hereto annexed shall be calculated from the date of completion of the
works certified by the Engineer-in-charge in accordance with clause 40
hereof or in the event of more than one certificate having been issued
by the Engineer-in-charge under the said clause, from the respective
dates so certified, and in relation to the period of maintenance the
expression the “work” shall be construed accordingly.

The works shall at or as soon as practicable after expiration of the
period of maintenance be delivered to the Engineer-in-charge in as
good and perfect condition (fair wear and tear excepted) to the

Information Technology University, Lahore Page 43/67



satisfaction of the Engineer-in-charge as that in which they were at the
commencement of the period of maintenance, the contractor shall
execute all such works of repair, amendment, reconstruction,
rectification and making good of defects, imperfection, shrinkage
other faults as may be required of the contractor in writing by the
Engineer-in-charge during the period of maintenance or within
fourteen days after its expiration as a result of an inspection made by
or on behalf of the Engineer-in-charge prior to its expiration.
(3) All such works shall be carried out by the contractor at his own
Cost of expense, if the necessity thereof shall, in the opinion of the Engineer-
execution of  in-charge, be due to use of materials or workmanship notin accordance
works of repair  with the contract or to neglect or failure on the part of the contractor
etc. to comply with any obligation expressed or implied on the contractor’s
part under the contract. If in the opinion of the Engineer-in-charge such
necessity shall be due to any other cause, the value of such work shall
be ascertained and paid for, as if it were an additional work.
(4) If the contractor shall fail to do any such work as aforesaid, required by
Remedy of the Engineer-in-charge, the Engineer-in-charge shall be entitled to
Contractor’s carry out such work by his own workmen or by other contractor(s) and
failure to carry if such workis a work which the contract should have carried out at the
out work contractor’s own cost, shall be entitled to recover from the contractor
required towards the cost thereof a sum equal to the actual expenditure so
incurred by the Engineer-in-charge (whose certificate as to the
amount of the work shall be final and binding on the parties) and may
deduct the same from any moneys due or that may become due to the
contractor.
CLAUSE-44
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CLAUSE-45

Second advance
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CLAUSE-46

If the contractor or his work people, or servant shall break, deface,
injure or destroy any part of a building in which they may be working
or any building, road, roadwork, road structure, water supply,
sewerage and drainage works, sanitary fitting and electric installation,
fences, enclosures, water pipes, cables, drains, electric or telephone
posts or any works, trees, grass or grass land, or cultivated ground
contiguous to the premises on which the work, or any part of
its is being executed, or if any damage shall happen to the work, while
in progress from any cause whatsoever or any imperfections become
apparent in it within the specified period of maintenance in item
No. (i) of the memorandum hereto annexed after a certificate, final or
otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid, the contractor shall make the same good at his own
expense, or in default, the Engineer-in-charge may cause the same to be
made good by other workmen, and deduct the expenses (of which the
certificate of the Engineer-in-charge shall be final) from any sums that
may then, or at any time thereafter may become due to the contractor,
or from his security deposit.
ADVANCES TO CONTRACTORS

Should the contractor, whose contract is for finished work require an
advance on the security of material of imperishable nature brought by
him to the site, the Engineer-in-charge shall assess the value of such
materials and the contractor may be paid an advance upto an amount
not exceeding seventy-five percent (the decision of the Engineer-in-
charge as to this percentage shall be final) of the value of the materials
assessed by the Engineer-in-charge. The materials shall remain the
property of the University and the contractor shall not remove it from
the site without the written permission of the Engineer-in-charge. The
contractor shall be responsible for any loss to the materials due to
the contractor postponing the execution of the work or to the shortage
of or misuse of the materials and against the expenses entailed for their
proper watch and safe custody.

The recovery of the amount of such advance shall be made from the
contractor’s bill for the work done, as the materials are used in the
work. It is the sole discretion of the Engineer-in-charge to assess
whether under the given circumstances secure advance shall be issued
or not, and the decision taken shall be final and binding.

PAYMENTS
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Clause 47-A:

CLAUSE-48

The contractor shall submit all bills on the form prescribed by the
Engineer-in-charge to be had on application at the office of the
Engineer-in-charge and the charges in the bills shall always be entered
at the rates specified in the tender (bid schedule) or in the case of any
extra work ordered in pursuance of the conditions and not mentioned
or provided for the tender, at the rate hereinafter provided for such
works.

The contractor shall submit each month on or before the date fixed by
the Engineer-in-charge a bill, on the basis of measurements carried out
by the contractor through his own staff, for all works executed in the
previous month, and the Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same
verified and the claim, as far as admissible adjusted, if possible, before
the expiry of ten days from presentation of the bill subject to the
condition laid down in item(s) of the memorandum of work. If the
contractor does not submit the bill within the time fixed as aforesaid,
the Engineer-in-charge may depute a subordinate to measure up the
work in the presence of the contractor or otherwise and the Engineer-
in-charge may prepare a bill from such measurements, which shall be
binding on the contractor in all respects.

Payment of items with imbalance rates

If a contractor quotes such disproportionate rates in his tender which
deviate from the rates provided in the technically sanctioned estimate,
the payment of items whose rates are lower will be made at tendered
rate(s) in full on the execution of items (s) but the payment of item whose
rates are higher shall be made to the maximum of 4.5% above the rates
depicted in technically sanctioned estimate (subject to approval of
Engineer-in-charge), on the execution of such items, the balance payment
shall be with-held by the Engineer-in-charge till the completion of the
work of items for which low rates have been quoted. The Engineer-in-
charge may at his sole discretion can remove the allowable limit of 4.5%
and pay the contractor as per the technically sanctioned rates for the
higher item rates. The balance amount shall be paid at the completion of
the project.
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CLAUSE-50

At the time of making any payment to the contractor for the work done
under this contract, the Engineer-in-charge shall retain from the amount
so payable to the contractor, the amount of security deposit at the
percentage rate specified in item (d) of the memorandum of work
annexed hereto. The earnest money of the contractor on execution of the
contract, will however, be adjusted towards the amount of such security
deposit to be retained from the amount of his first bill of the work done
by him and payable to the contractor under this contract.

All compensations of other sums of money payable by the contractor to
the University under the terms of this contract may be deducted from the
amount of his security deposit of the contract or from any sums which
may be due or may become due to the contractor by the University
on any account whatsoever, and in the event of his security deposit being
reduced by such deductions, the contractor shall, within ten days
thereafter, make good in cash any sum or sums which may have been
deducted from his security deposit, or may be made good through
additional deductions from his bill or dues.

If the contractor so desires and makes a written request to the Engineer-
in-charge to the effect that the amount of security deposit retained from
the bills of the contractor may be converted into the recognized form of
profit bearing security at the cost of the contractor, the amount of,
security deposit retained from bills of the contractor shall be deposited
in any of the scheduled banks of Pakistan or with which the University is
maintaining the accounts and pledged in the name of the University
Engineer/ Project Director concerned.

Information Technology University, Lahore Page 47 /67



Refund of
security deposit.

CLAUSE-51

Payment on
intermediate
certificate to be
regarded as
advances

CLAUSE-52

(a) The amount retained as security deposits shall not be refunded
to the contractor before the expiry of six (6) months in the case of
original works valuing upto Rs.5 million and twelve (12) months or
even more, as may be determined by the Engineer-in-charge with the
prior approval of the Project Director, in the case of works valuing
above Rs.5 million, after the issue of the certificate of completion of
work under clause 40 hereof by the Engineer-in-charge provide that
in case the contractor is required by the Engineer-in-charge to rectify
any imperfection, damage, defects or other faults in work, etc. during
the period of maintenance, the security deposit shall not be refunded
till the contractor has fulfilled his obligations under clause 43 and 44
hereof to the satisfaction of the Engineer-in-charge.

(b) Should the contractor so apply in writing to the Engineer-in-charge
the amount of security deposit will be refunded to the contractor
three (3) months after the issue of certificate of completion of work
by the Engineer-in-charge under clause 40 subject to the production
of bank guarantee from a schedule bank in Pakistan to the
satisfaction of and in the form suitable to the Engineer-in-charge, for
the same amount covering the balance of period of maintenance, to
the effect that the contractor shall fulfill his obligations under clause
43 and 44 of the contract.

(c) Subject to the conditions stipulated in sub-clause (a) of this clause, in
the case of contracts for maintenance and repair works, the security
deposits would be refunded to the contractor after the expiry of three
(3) months of the issue of certificate of completion of work by the
Engineer-in-charge.

The contractor shall on submitting the bill be entitled to receive a
monthly payment proportionate to the part thereof then approved and
passed by the Engineer-in-charge, subject to the condition laid down in
items(s) of the memorandum, whose certificate of such approval and
passing of the sum so payable, shall be final and conclusive against the
contractor. But all such intermediate payment shall be regarded as
payment by way of advance against the final payment only, and not as
payment for work actually done and completed and shall not preclude the
requiring of bad, unsound, imperfect or unskillful work to be removed
and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in
any respect, or the accruing of any claim: nor shall it conclude, determine,
or affect in any way the power of Engineer-in-charge, under these
conditions or any of them as to the final settlement and adjustment of the
account or otherwise, or in any other way vary or affect the contract.
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CLAUSE-57

The final bill shall be submitted by the contractor within on month of the
date fixed for completion of the works, otherwise the Engineer-in-
charge’s certificate of the measurement and of the total amounts payable
for the works accordingly, shall be final and binding on all parties.

The department may refuse or suspend payment on account of a work
when executed by a firm, or by a contract described in their tender as a
firm, unless receipts are signed by all the parties, or one of the partners
or some other person producing power of attorney enabling him to give
actual receipts on behalf of the firm.

All sums payable by way of compensation under any of these conditions,
shall be considered as reasonable compensation to be applied to the
use of University, without reference to the actual loss or damage
sustained, and whether or not any damage shall have been sustained.

VARIATION IN PRICES OF SPECIFIED MATERIALS

Not Applicable. No price adjustment is admissible for this contract.

CLAIMS OF CONTRACTOR

The contractor shall deliver in the office of the Engineer-in-charge on a
monthly basis or as specified by the Engineer-in-charge under the
conditions of the project funding, during the continuance of the work
covered by this contract a return in such form as the Engineer-in-charge
may from time to time prescribe showing details of any rate, amount and
work claimed as extra, and such return shall also contain the value of such
work which the contractor may consider himself to be entitled upto the
end of the previous month, which value shall be based upon the rates and
prices mentioned in the contract (bid schedule) or the rate determined
pursuant to clause 41 hereof. The contractor shall include in such
monthly returns particulars of all claims of whatsoever kind and
howsoever arising, which at the date thereof he has or may claim to have,
against the Engineer-in-charge under or in respect of, or in any manner
arising out of the execution of the works, and the contractor shall be
deemed to have waived all claims not included in such return and will
have no right to enforce any claim not so included, whatsoever be
the circumstances.

Information Technology University, Lahore Page 49/67



Claims for
payment of
extra ordinary
nature

CLAUSE-58

Time limit for
unforeseen
Claims

CLAUSE-59

Claim for
compensation
for delay in the

execution of
work.

CLAUSE-60

No claim for payment of extra ordinary nature, such as claim of a bonus
for extra labour employed in completion of the work before the expiry of
the contractual period at the request of the Engineer-in-charge or claim
for compensation where the work has been temporarily brought to a
stand still through no fault of the contractor, shall be allowed, unless and
to the extent that the same shall have been expressly sanctioned by the
Punjab Government.

Under no circumstances whatsoever shall the contractor be entitled to
any compensation on account of the contract unless the contractor shall
have submitted claim in writing to the Engineer-in-charge within one
month of the cause of such claim occurring.

No compensation shall be allowed for any delay in execution of the work
on account of water standing in borrow pits or compartment. The rates
inclusive for hard or rocky soil excavation, sub soil water or water
standing in borrow pits, and no claim for extra rate shall be entertained,
unless expressly verified by Engineer-in-charge and confirmed by Project
Director.

REMEDIES AND POWERS
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Action where  In any case in which under any clause or clauses of the contract, the
whole of contractor shall have rendered himself liable to pay compensation

security amounting to whole of the security deposit or in the opinion of the
(;gffz izg Engineer-in-charge has abandoned the contract, or is not executing the
works in accordance with the contract or is presently or flagrantly
neglecting to carry out his obligations under the contract, or if the
contractor employs any employee of the University in defiance to the
provisions of clause 32 thereof, the Engineer-in-charge on behalf of the

University, may, after giving fourteen days notice in writing to the

contractor, rescind the contract (of which rescission notice in writing to

the contractor under the hand of the Engineer-in-charge shall be
conclusive evidence and in which case the security deposit of the
contractor, shall stand forfeited, and be absolutely at the disposal of

University. And in case the contract shall be rescinded under the

provisions aforesaid):

i. The contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials, or entered into any engagement, or made any advances on
account of or with a view to the execution of the works or the
performance of the contract.

ii. The contractor shall not be entitled to recover, or be paid any sum for
any work actually performed under this contract, unless and until the
Engineer-in-charge will have certified in writing. The performance of
such work and the value payable in respect thereof, and he shall only
be entitled to be paid the value so certified, after deducting there from
the amount of aforesaid compensation and other charges duly
ascertained and certified by the Engineer-in-charge to be payable by
the contractor. But if such some payable by the contractor for any
losses, compensation or any other charge shall exceed
the sum for any work actually performed under the contract and
certified by the Engineer-in-charge, the amount of such excess shall be
deemed a debt due by the contractor to the University and shall be
recovered accordingly.

CLAUSE-61
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Work at the risk
and expense of
the contractor

CLAUSE-62

In every case in which the contract should be rescinded under clause 60

hereof and in the opinion of the Engineer-in-charge such work should be
done at the risk and expense of the contractor without thereby avoiding
the contract or relieving the contractor from any of his obligation or
liabilities under the contract or affecting the rights and powers conferred
on the University or the Engineer-in-charge by the contract, the Engineer-
in-charge on behalf of the University, after giving fourteen days notice in
writing to the contractor, shall have powers to adopt any of the following
courses, as may in the opinion of the Engineer-in-charge be desirable:

a)

b)

to measure up the work of the contractor and to take such part
thereof, as shall be executed out of his hands and to give it to another
contractor to complete, in which case any, expenses which may be
incurred in excess of the sum which would have been paid to the
original contractor, had the whole of the work been executed by him
(of the amount of which excess, the certificate in writing of the
Engineer-in-charge shall be final and conclusive) shall be borne and
paid by the original contractor, and may be deducted from any money
due to him by the University, under the contract or otherwise, or from
his security deposit or given by the contractor.

to employ labour paid by the department and to supply materials
or supply/arrange tools and plants to carry out the works or any part
of the works, debiting the contractor with the cost of the labour and
the price of the materials and cost of supply/arrangement, operation
and maintenance of tools and plants of the amount of which cost and
price, a certificate of the Engineer-in-charge shall be final and
conclusive against the contractor, plus departmental charges on the
amount so incurred equal to ten percent or such smaller amount as
the Engineer-in-charge (whose decision in writing shall be final) may
be decide, and crediting him with the value of the work done, in all
respects, in the same manner and at the same time and rates, as if it
had been carried out by the contractor under the terms of his contract,
the certificate of the Engineer-in-charge as to the value of the work
done shall be final and conclusive against the contractor.

In the event of any of the above courses mentioned in this clause being
adopted by the Engineer-in-charge, the contractor shall have no claim
to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any
engagement, or made any advances on account of, be with a view to,
the execution of the works or performance of the contract.
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CLAUSE-63

In any case in which any of the powers, conferred upon the Engineer-in-
charge by clause 60 or by para (a) of clause 61 hereof, shall have become
exercisable and the same shall not be exercised, the non-exercise thereof
shall not constitute a wavier of any of the conditions hereof, and such
powers shall not withstanding be exercisable in the event of any future
case of default by the contractor for which, by any clause or clauses hereof
he is declared liable to pay compensation amounting to the whole of his
security deposit and the liability of the contractor for past and future
compensation shall remain unaffected.

In the event of the Engineer-in -charge putting in force either
of the power vested in him wunder clause 60 or para (a) of the
preceding clause, he may, if he so desires, take possession of all or any
tools, constructional plants, materials and stores, in or upon the
worKks, or the site thereof, or belonging to the contractor, or procured by
him and intended to be sued for the execution of the work or any part
thereof, paying or allowing for the same in account at the contract
rates, or, in case of those not being applicable at current markets rates to
be certified by the Engineer-in-charge whose certificate shall be final
otherwise the Engineer-in-charge, may serve notice in writing to the
contractor or his clerk of the works, foreman or other authorized agent,
require him to remove such tools, construction plants, materials, or stores
from the premises (within a time to be specified in such notice) and in the
event of the contractor failing to comply with any such requisition, the
Engineer-in-charge may remove them at the contractor’s expense or sell
them by auction or private sale on account of the contractor and at his
risk in all respects and the certificate of Engineer-in-charge as to the
expenses of any such removal, and the amount of the proceeds and
expenses of any such sale, shall be final and conclusive against the
contractor.
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CLAUSE-65

[f the contractor shall, in defiance of the Engineer-in-charge’s instructions
to the contrary or without his written approval, assign or sublet his
contract or attempts to do so; or become insolvent, or commence any
insolvency proceedings or make any composition with his creditors, or
attempts so to do; or if any bribe, gratuity, gift, loan prerequisite, reward
or advantage, pecuniary or otherwise, shall either directly or indirectly
be given, promised or offered by the contractor, or his servants or agents
to any way relating to his office, or employment; or if any such officer or
person shall become in any way directly or indirectly interested in the
contract; the Engineer-in-charge may thereupon by notice in writing
rescind the contract, and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of University
and the same consequence shall ensue as if the contract had been
rescinded under clause 60 hereof and in addition to the contractor shall
not be entitled to receive or be paid for any work therefore actually
performed under the contract.

Any excess payment made to the contractor inadvertently or otherwise,
under this contract or on any account whatsoever, and any other sum
found to be due to the University by the contractor in respect of this
contract, or any other contract or work order, or on any account
whatsoever, may be deducted from any sum whatsoever payable by
University to the contractor, either in respect of this contract or any work
order or contract, or on any other account by any other department of the
University; or recovered from the contract or as arrears of land revenue.
SETTLEMENT OF DISPUTES
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In the event of any disagreement between the Engineer-in-charge and the
contractor arising out of the contract, the matter shall first be referred to
the Project Director for decision who shall, after making such inquiries,
as he may deem fit, give his decision in writing not later than three
months after the reference is made to him. The period for decision of the
case by the Project Director may, however, be extended by the Vice-
Chancellor under special conditions according to the circumstances,
justification, available in each case. The contractor shall forthwith give
effect to the decision of the Project Director and shall proceed with due
diligence, whether arbitration is intended or not.

If the contractor be dis-satisfied with the decision of the Project Director
or if his decision is not forthcoming within the stipulated or extended
period/periods and desires arbitration under the arbitration clause as
hereinafter provided, he shall give notice in writing of such intention to
the Project Director within a period of twenty eight days of the receipt of
the Project Director decision or in case no decision is given, at the end of
the period or periods within which the Project Director was to give his
decision. The said notice shall contain the cause of action, material facts
of the case and relief sought, failing which the decision of the Project
Director shall become final, conclusive and binding, and the contractor
shall be deemed to have forfeited or departed from the claim in excess of
that allowed by Project Director.

The subsequent inflation/increase in the amount of claim once referred
in the said notice shall not be allowed nor shall any other claim in respect
of the same work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not
later than three months after the completion of the work. Failure to make
such a reference within this period shall be deemed to mean that the
contractor has waived all claims in respect of all disputes.
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Disputes for (a) Disputes which may be referred to arbitration shall be limited to:
arbitration i. Any question, difference, or objection, whatsoever which shall
limited arise in any way, connected with or arising out of the contract or/

and

ii. The meanings of the operation of any part of the contract; or/and

iii. The rights, duties and liabilities of either party to the contract;
or/and

iv. Whether the contract should be terminated or has been rightly
terminated and as regards the rights and obligations of the parties

as a result of such termination.

Provided that those matters for which provision has been made in the
contract for final and binding, decision by the Project Director or the
Engineer-in-charge shall be excluded from arbitration.

(b) The venue of arbitration shall be in Lahore. The contractor will have
to deposit 20% of the amount of claim upto Rs.0.20 million and 10%
of claims, exceeding Rs.0.20 million along with the claim. This amount
will be refunded after the Award has been made Rule of the Court.
Otherwise, the amount deposited will be forfeited.

(c) In the event of any dispute arising in accordance with the limitations
provided in sub-clause (a) of this clause, the same shall be referred for
decisions to sole arbitrator to be appointed by the Vice-Chancellor,
from among the officers of the department not below the rank of
Project Director, and other than the Project Director in-charge of
the work. In case the claim referred is for an amount upto half a
million rupees, the decision of the sole arbitrator in such cases shall
be final and binding on the parties concerned.

Arbitration

(d) In case the amount of the claim referred is over half a million rupees,
the dispute shall be referred to the award of two arbitrators, to be
appointed from the Project Directors of the department or any other
suitable officer, other than the Project Director in-charge of the work,
one to be nominated by the Vice-Chancellor of the University and the
other by the contractor. In the case of the said two arbitrators not
agreeing, the case shall be referred to the award of an umpire who
shall be a professor of the University not below the rank of full
professor to be appointed by the Vice-Chancellor. The decision of the
two arbitrators/ umpire, as the case may be shall be final and binding
on the parties concerned. Where the matter involves claim for the
payment of recovery or deduction of money only, the amount, if any,
awarded in the arbitration shall be recoverable in respects of the
matter so referred.
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(Appendix-A)

Information Technology University Lahore, Punjab.

CONTRACT AGREEMENT

(SEE CLAUSE 6)

This agreement made this day of month , year between

Information Technology University Lahore, Punjab as represented by the Project

Director/ The Engineer In charge on the one part and (hereafter

called the “Contractor” on the other part.
WHEREAS tenders have been received for the work

at Information

Technology University Lahore, Punjab. As well as possible new and ancillary works
associated therewith which have to be executed in accordance with the contract document,
and the tender by the contractor for the construction, completion and maintenance of such

works has been accepted by the University.

NOW, THEREFORE, for and in consideration of the promises, convents and agreement
hereinafter contained and to be performed by the parties hereto, the said parties hereby

covenant and agree as follows:

i. In consideration of the covenants and agreements to be kept and performed by the
contractor and for the faithful performance of the contract and the completion and
maintenance of works embraced therein, according to the specifications, drawings
and conditions herein contained and referred to the University shall pay and the
contractor shall receive and accept as full compensation for everything furnished
and done by the contractor under this agreement and the tender price stipulated
in the contractor’s tender at the times and in the manner prescribed the contract.

ii. The said work shall be started within the period specified in item No.(f) of the
memorandum of work, following the, receipt of written order of the Project
Director / Deputy Director Purchase to proceed with and the contractor shall
complete fully the works within the stipulated period reckoned from the
commencement of work, subject to such extensions of time (s) as may be granted
under the conditions of contract except for maintenance which shall be completed
within the period named in item (g) of the memorandum hereto annexed after
issuance of the final certificate of completion.

iii. The following documents shall be deemed to form and be read and construed as part
of this agreement: -

a) The said tender and covering letter and subsequent undertaking, if any,
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b)  The drawings,

c) The conditions of contract and additional conditions, if any,

d) The specification;

e)  The bid schedule;

f) Addendum No.1 to (Which have been incorporated in the tender)
g) Schedule of materials to be supplied from the departmental store;
h) The scale of rates and prices;

i) The letter of acceptance; and

iv. All disputes of differences between the parties in connection with or arising out of
this agreement shall be settled in accordance with the provisions of relevant clause

of the conditions of contract.

IN WITNESS WHEREOQF, the parties have hereunto set their respective hands and seals the

day and the year hereinbefore set forth.

Signed by Signed by
(Contractor) (Registrar / Project Director)

For and on behalf of the UNIVERSITY

WITNESS
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(Appendix-B)

Government of the Punjab
Finance Department
Dated Lahore, the 7th December, 2007

NOTIFICATION

No.RO(Tech) FD 18-44/2006. in exercise of the powers conferred upon him under Article
119 of the Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is
pleased to direct that in the Punjab Departmental Financial Rules (Financial Hand Book No. 3),
the following further amendments shall be made:

AMENDMENTS

In the said rules: -

a) Inrules 7.36 for sub-rule (b), the following shall be substituted: -

“Where tendered amount as mentioned in the letter of acceptance exceeds
rupees ten million, the competent authority may, on the request of the
contractor, sanction a mobilization advance upto fifteen percent of the said
tendered amount in the manner and subject to the following conditions:-

I

ii.

1ii.

iv.

Vi.

initially, a sum equal to ten percent of the tendered amount and
thereafter a further sum equal to five percent of the tendered
amount may be sanctioned on the furnishing of a certificate by the
Engineer-in-charge of the work to the effect that mobilization by
the contractor is complete in all respect necessary for the due
commencement of work;

the contractor shall furnish a guarantee in the shape of Form DFR
(P.W) 28-A in favour of the University from any bank declared to
be a Scheduled Bank by the State Bank of Pakistan;

the authority accepting the tender shall verify the bank guarantee;
no interest shall be charged on a mobilization advance;

the recovery of mobilization advance shall commence after lapse of
20% contract period or after the execution of the 20% of the work
(financial terms) whichever is earlier. The rate of recovery shall be
25% of the value of work done in each interim pay certificate
(running bill); and

in case of contractor fails to execute the work in accordance with
the terms of the contract, the security offered in respect of the
mobilization advance shall be forfeited to the creditor of the
Government”; and

b) for the form “D.F.R (P.W) 28-A”, the following shall be substituted: -
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(Appendix-C)

FORM D.F.R. (PW) 28-A
(REFERRED TO IN RULE 7.36)
FORM OF GUARANTEE

WHEREAS a contract for work has been awarded by the Information Technology
University Lahore, Punjab acting through the Information
Technology University Lahore, Punjab (hereinafter called the University) to M/s.
(hereinafter called the contractor.)

AND WHEREAS under the terms of the said contact the University has agreed to advance a
sum of Rs. to the contractor for execution of the said work. The said amount
shall be recovered after lapse of 20% contract period or after the execution of the 20% of the
work (financial terms), whichever is earlier. The rate of recovery shall be 25% of the value
of work done in each interim pay certificate (running bill):

AND WHEREAS the University has required the contractor to furnish a bank guarantee from
any scheduled bank for securing the payment of the sum advanced thereon: -

It is agreed as follows:-

(1) I acting on behalf of (hereinafter
called the guarantor) hold and firmly bind to the University in the sum of Rs. (Rupees)-
payable on the same sum given as mobilization advance to the contractor.

(2) The guarantor hereby undertakes to pay the said amount payable to the University on
demand in case the contractor makes a default in the payment of said amount under the terms
& conditions of the contract.

(3) The guarantee shall be irrevocable and shall remain in force till the sum advanced
payable thereon has been repaid in fully by the contractor.

(4) The liability of the guarantor shall in no case exceed the aggregate amount of

Rs. (Rupees) payable thereon for the payment of which
the guarantor hereby undertakes to bind itself and promises to pay the whole or any
portion of this amount to the University without making a reference to the contractor.

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee
this day of 20

GUARANTOR
(SCHEDULED BANK)
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(Appendix-D)

TECHNICAL PROPOSAL SUBMISSION FORM (Part of Technical Bid)

Letter of Technical Bid

Bid Reference NO: .....mnnenenenesnesnesnesnessesneens
(Name of Contract/Works)

1 0 OSSR PP PSSR
Name and Address of Client / Purchaser

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (IB). Complete bidding
document is binding upon us and we fully understand that the PPRA Act, 2009 and
the PPR-14 as amended upto date supersedes this bidding document, in case of any
contradiction, and the same are also binding upon us;

(b) We offer to execute and complete in conformity with the Bidding Documents the
following Works:

(c) Our Bid consisting of the Technical Bid and the Financial Bid shall be valid for a
period of ........ days from the date fixed for the bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period;

(d) Assecurity for due performance of the under takings and obligations of our bid, we
submit here with a Bid security, in the amount specified in Bid data sheet, which is
valid (at least) 30 days beyond validity of Bid itself.

(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in
this bidding process.

(f) We agree to permit Employer or its representative to inspect our accounts and
records and other documents relating to the bid submission and to have them
audited by auditors. This permission is extended for verification of any information
provided in our Technical Bid which comprises all documents enclosed herewith in
accordance with the Bid data sheet.

Name

In the capacity of

Signed
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Duly authorized to sign the Bid for and on behalf of

Date

Address
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(Appendix-E)

EVALUATION CRITERIA FOR CONSTRUCTION OF BOUNDARY WALL

Technical Evaluation Criteria:

1)

2)

3)
4)

The Bidder who have duly complied with the Eligibility/Qualification and Technical
Evaluation Criteria will be eligible /responsive for further processing.

The Bids, which do not conform, to the technical Specifications or Bid conditions or Bids
from the Bidders without adequate capabilities for supply of Goods/Items / Services

will be rejected.

The Technically Responsive/ Qualified Bidder will be considered for further process.

The Technical proposal(s) shall be evaluated by the technical evaluation committee of
ITU in the light of following technical evaluation criteria:

Bidders have to achieve 50% Marks in Each Head & 60% Marks Overall to Qualify

Sr.
No.

Description

Division
of Marks

Total
Marks

Marks
Obtained

Remarks

Work Experience

Project of similar nature and
complexity (Completed) Project with
cost at least Rs. 5 Million completed in last
5-years. Each Project 7.5 marks. Full Marks
for project of above 20 Million

15

Project of similar nature and
complexity (in hand) Project with cost at
least Rs. 5 Million currently in hand. Each
Project 7.5 marks. Full Marks for project of
above 20 Million

15

30

Financial Capabilities

Balance available/ Current Assets
Bank Statement of last one year. 15 Marks
will be given for balance of 3 Million. If the
balance is less than 3 Million, then marks
will be allocated proportionately. Details
of Assets shall also be provided for
evaluation.

15

Construction Turnover of two years
Details of turn-over of last two years. 10
Marks if average is more than 10 Million. If
average is less than 10 Million, then marks
will be allocated proportionately.

10

25

Professional Capabilities

Graduate Engineer

Civil engineers 10 marks for civil engineer
having 5 + years of experience and 5 marks
for civil engineer having less than 5 years
of experience

10

DAE Associate Engineers

20
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Associate engineers 5 marks for each
associate engineer having 5 + years of

a | experience and 2.5 mark for each associate 10

engineer having less than 5 years of

experience
D | Tools and Plants
1 | Tractor along-with Trolley and Front Blade 3
2 | Scaffolding 500 Sft. 10 )t
3 | Water Bowser 2
4 | Mixing Machine 1 Bager 10

Grand Total 100

Eligible / Not Eligible for Financial Bid opening

Note: Verifiable documentary proof for all above mandatory requirements will be pre-requisite for

the evaluation of bids of the bidder(s) and responsive/non-responsive will be awarded on
the basis of these verifiable proofs.

Financial Proposal Evaluation Criteria:

1)

2)

3)

Technically qualified/responsive Bidder(s) shall be called for opening of the Financial
Proposal(s). The Financial Proposals will be opened in the presence of the Bidders at
the time and venue indicated by the Purchaser accordingly. The technically
Responsive/Successful Bidder(s) or their authorized representatives shall be allowed
to take part in the Financial Proposal opening.

Financial Proposal evaluation will be conducted under the Punjab Procurement Rules,
2014. The bids Prices will include all duties, taxes and expenses etc. In case of any
exemption of duties and taxes given by the Government in favor of the Purchaser, the
contractor shall be bound to adjust the same in the Financial Proposal:

a. Incases of discrepancy between the cost/price quoted in Words and in Figures, the
lower of the two will be considered.

b. In evaluation of the price of an imported item, the price will be determined and
considered inclusive of the customs and other import duties etc.;

c. In evaluation of the price of articles/goods/services, which are subject to excise
duty, sales tax, income tax or any other tax or duty levied by the Government, the
price will be determined and considered inclusive of such duties and taxes.

Purchaser will not be responsible for any erroneous calculation of taxes and all
differences arising out as above shall be fully borne by the Successful Bidder. However,
any subsequent changes in rates or structure of applicable taxes by the Government at
any time during execution/evaluation period will be dealt with mutual consent.
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Financial Proposal Submission Form (Part of Financial Bid)

Letter of Financial Bid

Bid Reference NO: .....nnnenesnenenesresnessessesnenns
(Name of Contract/Works)

1 0 TP SSP PP PSSP
Name and Address of Client / Purchaser

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders;

(b) The total price of our Bid, excluding any discounts offered in item(s) below is:
(c) The discounts offered and the methodology for their application are:

(d) Our Bid shall be valid for a period of ....... days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

(e) We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract is prepared and executed and we do hereby declare that
the Bid is made without any collusion, comparison of figures or arrangement with
any other bidder for the Works.

(f) We understand that you are not bound to accept the lowest evaluated bid or any
other bid that you may receive.

(g) We agree to permit Employer or its representative to inspect our accounts and
records and other documents relating to the bid submission and to have them
audited by auditors. This permission is extended for verification of any information
provided in our Technical Bid which comprises all documents enclosed herewith in
accordance with the Bid data sheet.

(h) If awarded the contract, the person named below shall act as Contractor’s
Representative.

Name

In the capacity of

Signed
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Duly authorized to sign the Bid for and on behalf of

Date
Address
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BID SCHEDULE

(Appendix-G)

BOQ for Construction Boundary Wall at ITU Lahore

Estimate is Based on 2nd Bi Annual 2024 Lahore

131(;'. Description Unit Qty II{J;t: An;{(:mt
1 2 3 4 5 6=(4x5)
1 Jungle clearance and removing within 100 ft. (30m) 1000 9.2
li thick Sft )
Excavation in foundation of building, bridges and
other structures including dagbelling, dressing,

2 refilling in layers around structure with excavated 1000 2.438
earth, watering and ramming lead upto one chain Cft )
(30 m) lift upto 5 ft (1.5m). By Manual in Ordinary
Soil
Cement concrete plain including placing, compacting,

N . . . . 100

3 | finishing and curing complete (including screening Cft 7.617
and washing of stone aggregate): (1:2:4)

4 Pacca brick work other than building upto 10ft. (3 100 73.355
m) height i) cement, sand mortar:- (1:4) Cft )

5 Providing & fixing precast member of Izhar, Gondal, Banu Mukhtar or equivalent brand as
directed by Engineer incharge.

5a | Column9”x4”x9.5 Each 210
5b | Beam 9" x4"x9.5’ Each 195

Total
Total Costi/c 5% PRA X
Notes to Price Table:

i. X will determine the total bid cost against the complete works (service/labor & Material)
mentioned above.

ii. Prices may be quoted for complete works (services/labor & material) as prescribed above.

iii. Prices must be included with all applicable Taxes/duties, Freight/Transportation, Labor cost,
Preparation of Site, Contingencies and any other cost not mentioned here.

iv. No costescalation/variation is admissible in this contract. Any non BOQ Item will be paid as per
the prevailing MRS rates.

v. The Purchaser reserves exclusive rights to increase or decrease the quantity of works without

any change in unit price and other terms and conditions along with issuance of variation orders

or change in scope.

Total Cost (in words) Rs.

Date

In the capacity of
Dully authority by

Signature of authorized person

Name:

(Company Seal)

Note: No cutting or overwriting is allowed. Any cutting or overwriting will lead to rejection of the financial

bid.
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